

## Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy) (dd/mm/yyyy)	
		Duration	Start date			Publication date	Closing date
Uzbekistan: Horezm Regional Roads - Phase II – Feasibility Study	<ul style="list-style-type: none"> <li>- Technical and Economic Due Diligence</li> <li>- Environmental and Social Impact Assessment (ESIA)</li> <li>- Advance Procurement Support</li> </ul>	6 Months	Mar-26	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 699,800	20/02/2026	27/03/2026
Egypt: Electric Vehicle Charging Infrastructure Deployment Strategy	<ul style="list-style-type: none"> <li>- Project Manager / Coordinator</li> <li>- Energy / Power Systems Expert</li> <li>- Transport / Mobility Expert</li> <li>- Financial / PPP Specialist</li> <li>- Legal &amp; Regulatory Expert</li> </ul>	10 Months	Q2 2026	Sivanpandian Dharmar e-mail: DHARMARS@ebrd.com	EUR 220,000	20/02/2026	27/03/2026
Saïss & Garet Water Conservation – Lender’s Monitor	<ul style="list-style-type: none"> <li>- Team leader</li> <li>- Procurement expert</li> <li>- Finance expert</li> <li>- EHS experts</li> <li>- Social expert</li> </ul>	36 Months	Q2 2026	Isaac Okeke	EUR 232,100	03/03/2026	27/03/2026
Armenia: Regional Solid Waste - Project Feasibility Assessment	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Solid Waste Expert(s)</li> <li>- Contract Management/Procurement Expert</li> <li>- Legal and institutional Expert(s)</li> <li>- Climate Change/Green Financial Specialist</li> <li>- Social/Gender Expert</li> <li>- Economist/Financial Specialist</li> <li>- Public Investment Management Expert Local</li> <li>- Local Expert</li> </ul>	12 Months	Q1 26	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 1,100,000	10/02/2026	30/03/2026
Sub-Saharan Africa – Blue Ribbon Programme (RFI)	<ul style="list-style-type: none"> <li>- Senior experts (strategy, ops, finance, tech)</li> <li>- SME advisory experts</li> <li>- SSA regional experts</li> </ul>	24 Months	Jun-26	Olga Lucas email; lucaso@ebrd.com		03/03/2026	31/03/2026
Tunisia: Skills & Employment Human Resources Transformation Programme in the Telecom Sector	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- HR Transformation Specialist</li> <li>- Training and Skills Specialist</li> <li>- Junior HR expert</li> <li>- Senior legal advisor</li> <li>- Labour law specialist</li> <li>- Education policy/NOSS Specialist</li> <li>- Senior gender equality Specialist</li> </ul>	60 Months	Q2 2026	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	TBD	13/03/2026	03/04/2026
Tajikistan - Support for the Development and Implementation of a Distribution Code and Investment Planning to STB (OJSC “Shabaqahoi Taqsimoti Barq”) and a Net Metering Regulatory Framework for Small-scale Renewable Energy in Tajikistan.	<ul style="list-style-type: none"> <li>- Lead</li> <li>- Technical Expert(s)</li> <li>- Legal and Regulatory Expert(s)</li> <li>- Local Technical Expert(s)</li> </ul>	12 Months	Q2 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 600,00	24/02/2026	07/04/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New end Date	Support for the development of the Egyptian Renewable Energy Sources Association (RESA)	<ul style="list-style-type: none"> <li>- PR expert</li> <li>- Team leader (local RE/fuels expert)</li> <li>- Local financial expert</li> <li>- International RE/fuels expert</li> </ul>	12 Months	Apr-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 150,400	02/03/2026	08/04/2026
	Telecommunications, Media and Technology Sector Assessment in Iraq	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Senior Expert in Iraq / MENA digital infrastructure and technology markets</li> <li>- Economic / Financial Specialist</li> <li>- Legal / Regulatory Specialist</li> <li>- Local Expert(s)</li> </ul>	12 Weeks	Jun-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 125,000	11/03/2026	09/04/2026
	Ministry of Water Resources and Irrigation – Pumping Stations PPP – Consortium of Consultants	<ul style="list-style-type: none"> <li>- Lead Technical Expert</li> <li>- An Irrigation Pumping Systems Expert</li> <li>- A Grid and Renewal Energy Expert</li> <li>- Lead Environmental Specialist</li> <li>- Social Specialist</li> <li>- Commercial and Financial Expert</li> <li>- Non-Key Experts</li> </ul>	12 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 300,000	19/03/2026	09/04/2026
	Alamein Desalination PPP – Technical, Environmental and Social Consultant	<ul style="list-style-type: none"> <li>- International Technical Expert</li> <li>- Local Technical Expert</li> <li>- Desalination Expert</li> <li>- Lead Environmental Specialist</li> <li>- Social Expert</li> <li>- Biodiversity Specialist</li> <li>- Climate Expert</li> <li>- Non-Key technical Experts</li> </ul>	24 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 250,000	19/03/2026	09/04/2026
	Alamein Desalination PPP – Commercial and Financial Consultant	<ul style="list-style-type: none"> <li>- International Commercial and Financial Expert</li> <li>- Non-Key Commercial and Financial Experts</li> </ul>	24 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 250,000	19/03/2026	09/04/2026
	Alamein Desalination PPP – Legal Consultant	<ul style="list-style-type: none"> <li>- International Legal Expert</li> <li>- Local Legal Expert</li> <li>- Non-Key Legal Experts</li> </ul>	24 Months	Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 350,000	19/03/2026	09/04/2026
New end Date	Azerbaijan – Nakhchivan Railway Feasibility Study	<ul style="list-style-type: none"> <li>- Transport planner</li> <li>- Economist</li> <li>- Financial expert</li> <li>- PPP expert</li> <li>- Railway engineers</li> <li>- E&amp;S experts</li> </ul>		Q2 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 499,670	06/03/2026	13/04/2026
	Türkiye – Capacity Building for EQR Municipalities	<ul style="list-style-type: none"> <li>- Team leader</li> <li>- Technical experts</li> <li>- Crisis response experts</li> <li>- Training experts</li> <li>- Local experts</li> </ul>	36 Months	Q2 2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 530,000	03/03/2026	16/04/2026
New end Date	Inclusion Programme in the Southern Oases, Tunisia: Enhancing Economic Opportunities for Women and Youth within the framework of PROJECT PIHOS – Phase 2	<ul style="list-style-type: none"> <li>- Project Lead</li> <li>- Training and Community Mobilisation Expert</li> <li>- Gender Inclusion Expert</li> </ul>	18 Months	Apr-26	Charlotte Vaughan shawc@ebrd.com	EUR 418,000	18/03/2026	16/04/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New end Date	New Horizons Programme - Advancing Innovation in Ukraine's Agrifood Systems	- Team Leader - Sector Specialist(s)	24 Months	Arp-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 200,000	09/03/2026	24/04/2026
New end Date	External Due Diligence Framework Agreement	- Framework Consultants	24 Months	Aug-26	Sivanpandian Dharmar e-mail: dharmars@ebrd.com		24/03/2026	24/04/2026

## Project Procurement (EBRD's client-led)

Event name	Business sector	Client	Country	(dd/mm/yyyy)	(dd/mm/yyyy)
				Publication date	Closing date
Moldova: Social and Communication Specialist - retender	Energy Efficiency and Climate Change	Termoelectrica	Moldova	11/03/2026	31/03/2026
Moldova: Tender #1 New road constructon (extension) of ca. 1 km of Mircea cel Batran avenue	Transport	City of Chisinau	Moldova	12/01/2026	01/04/2026
Kazakhstan: System Design and Implementation of an Integrated Road Management System - re-tender	Infra Eurasia	JSC NC KazAvtoZhol	Kazakhstan	11/03/2026	01/04/2026
Kazakhstan: PP1 Design and Built	Infra Eurasia	Karaganda Su	Kazakhstan	15/01/2026	02/04/2026
Kyrgyz Republic: W3 - GIS System	Municipal and Environmental Infrastructure	Nookat Water Company	Kyrgyz Republic	25/02/2026	03/04/2026
Georgia: Electromechanical Works at Enguri and Vardnili HPPs Switchyards	Energy Eurasia	Engurhesi Ltd.	Georgia	15/01/2026	06/04/2026
Bosnia And Herzegovina: Energy Efficiency works in Tuzla Public Buildings - Contract 1 including 8 lots	Infra Europe	Tuzla Canton	Bosnia And Herzegovina	20/02/2026	06/04/2026
Ukraine: Supply of hydro-mechanical equipment for Kremenchug HPP and Dnipro HPP	Power and Energy	Ukrhydroenergo PJSC	Ukraine	16/01/2026	07/04/2026
Kyrgyz Republic: 6.3 Rehabilitation and Extension of Water Supply Systems in Batken Region, Kadamzhai City	Municipal and Environmental Infrastructure	Water Utilities of Kadamzhai, Aidarken, Kok-Jangak and Tash-Komur	Kyrgyz Republic	27/02/2026	08/04/2026
Ukraine: Works to maintain the technological safety of construction sites of Dnipro metro	Municipal and Environmental Infrastructure	Dniprovskiy Metropolitan CE	Ukraine	22/12/2025	10/04/2026
North Macedonia: Construction of substations and transmission lines and construction of Training Centre	Energy EMEA	MEPSO	North Macedonia	09/02/2026	13/04/2026
Turkey: Engineering and implementation support	Infra Eurasia	Iller Bankasi A.S.	Turkey	27/02/2026	13/04/2026
Mongolia: Construction Supervision Consultant	Infra Eurasia	Mongolia	Mongolia	10/02/2026	14/04/2026
Serbia: Design and Build of 7 solid waste recycling yards for Kalenic RSWC	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	14/11/2025	15/04/2026
Serbia: Design and Build of Sombor Regional Centre's pre-treatment and sorting facilities	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	27/01/2026	15/04/2026
Lithuania: Design-Decommission Services for Dismantling of Ignalina Nuclear Power Plant Unit 1 and Unit 2 Reactor Facilities R3 Zones and Safe Management of Resulting Radioactive Waste	Nuclear Safety	Ignalina Nuclear Power Plant	Lithuania	19/02/2026	16/04/2026
Kazakhstan: Design and Build Works for Aktau Port Berths Reconstruction	Transport	National Company Aktau Sea Commercial Port	Kazakhstan	04/02/2026	17/04/2026
Moldova: Rehabilitation of wastewater treatment plant and new sludge treatment facilities / New Contract for Completion of the Works	Municipal and Environmental Infrastructure	WATER AND SEWAGE COMPANY OF THE CITY OF CHISINAU	Moldova	17/02/2026	17/04/2026
Tajikistan: Road Infrastructure Rehabilitation in Dushanbe	Infra Eurasia	Republic of Tajikistan	Tajikistan	02/03/2026	17/04/2026
Egypt: Implementation Support and Construction Supervision for Tranche B of the Fayoum Wastewater Expansion Programme - retender	Infra TMEA	Holding Company For Water And Wastewater (HCWW)	Egypt	10/02/2026	20/04/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Romania: Energy efficiency and modernization of public buildings in Braşov municipality – "Andrei Şaguna" National College (Building A and B)	Municipal and Environmental Infrastructure	City of Brasov	Romania	04/03/2026	20/04/2026
North Macedonia: PIU Consultant including project preparation, procurement support, control and monitor	Energy EMEA	MEPSO	North Macedonia	17/03/2026	20/04/2026
Mongolia: Design & Build of the New Darkhan General Hospital Including major heavy medical equipment	Infra Eurasia	Mongolia	Mongolia	25/02/2026	21/04/2026
Kyrgyz Republic: Equipment and Materials for Rehabilitation of Low Voltage Distribution Networks	Energy EMEA	National Electric Grid of Kyrgyz Republic OJSC (NEGK)	Kyrgyz Republic	16/03/2026	23/04/2026
Serbia: Overhaul and repairs of 1250 freight wagons (Repair Services)	Transport	SERBIA CARGO JSC	Serbia	10/03/2026	24/04/2026
Kyrgyz Republic: NEGK PIU Expert - Procurement and Contract Management Specialist	Energy Eurasia	National Electric Grid of Kyrgyz Republic OJSC (NEGK)	Kyrgyz Republic	25/03/2026	24/04/2026
Egypt: Implementation for Cairo Metro Line 2 infrastructure rehabilitation and upgrade	Infra TMEA	National Authority of Tunnels	Egypt	12/03/2026	30/04/2026
Moldova: TC 2 - Project Implementation Support and supervision of Pilot projects	Energy Efficiency and Climate Change	Termoelectrica	Moldova	17/03/2026	30/04/2026
Moldova: TC 5 - Pilot projects support	Energy Efficiency and Climate Change	Termoelectrica	Moldova	17/03/2026	30/04/2026
Uzbekistan: NRW-8 Construction and Rehabilitation of Water Intakes and Water Distribution Stations	Municipal and Environmental Infrastructure	Republic of Uzbekistan	Uzbekistan	19/03/2026	03/05/2026
Moldova: Tender #1 Contract RSP/G1/01-04 Road Asset Management Equipment (RAME)	Transport	State Road Administration	Moldova	17/03/2026	04/05/2026
Turkey: Design & Build of Osmaniye WWTP and Effluent Pipeline and Outfall	Infra Eurasia	Iller Bankasi A.S.	Turkey	13/03/2026	05/05/2026
Romania: Energy efficiency and modernization of public buildings in Braşov Municipality - Fundaturii Street No. 2	Municipal and Environmental Infrastructure	City of Brasov	Romania	17/03/2026	05/05/2026
Bosnia And Herzegovina: Infrastructure works for connection to the natural gas network	Energy Efficiency and Climate Change	Zenica Cantonal Hospital	Bosnia And Herzegovina	19/03/2026	05/05/2026
Uzbekistan: Procurement of 50 new e-busses incl. charging stations	Municipal and Environmental Infrastructure	City of Samarkand	Uzbekistan	25/03/2026	09/05/2026
Turkey: Monitoring and Implementation Support	Infra Eurasia	Hatay Water and Sewage Administration ("HATSU")	Turkey	26/03/2026	10/05/2026
Lithuania: Consultancy Services for Reconstruction Design of the Solid Radioactive Waste Treatment Facility with Reconstruction Design Implementation Supervision	Nuclear Safety	Ignalina Nuclear Power Plant	Lithuania	10/02/2026	11/05/2026
Georgia: Rehabilitation of the Enguri Headrace Tunnel and Vardnili 1 HPP water-flow structures	Energy Eurasia	Engurhesi Ltd.	Georgia	19/03/2026	25/05/2026