

## Project Procurement (EBRD's client-led)

Event name	Business sector	Client	Country	(dd/mm/yyyy)	(dd/mm/yyyy)
				Publication date	Closing date
Ukraine: Works to maintain the technological safety of construction sites of Dnipro metro	Municipal and Environmental Infrastructure	Dniproviskiy Metropolitan CE	Ukraine	22/12/2025	10/04/2026
Ukraine: Supply of hydro-mechanical equipment for Kremenchug HPP and Dnipro HPP	Power and Energy	Ukrhydroenergo PJSC	Ukraine	16/01/2026	14/04/2026
Mongolia: Construction Supervision Consultant	Infra Eurasia	Mongolia	Mongolia	10/02/2026	14/04/2026
Serbia: Design and Build of 7 solid waste recycling yards for Kalenic RSWC	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	14/11/2025	15/04/2026
Lithuania: Design-Decommission Services for Dismantling of Ignalina Nuclear Power Plant Unit 1 and Unit 2 Reactor Facilities R3 Zones and Safe Management of Resulting Radioactive Waste	Nuclear Safety	Ignalina Nuclear Power Plant	Lithuania	19/02/2026	16/04/2026
Kazakhstan: Design and Build Works for Aktau Port Berths Reconstruction	Transport	National Company Aktau Sea Commercial Port	Kazakhstan	04/02/2026	17/04/2026
Bosnia And Herzegovina: Energy Efficiency works in Tuzla Public Buildings - Contract 1 including 8 lots	Infra Europe	Tuzla Canton	Bosnia And Herzegovina	20/02/2026	20/04/2026
Romania: Energy efficiency and modernization of public buildings in Braşov municipality – "Andrei Şaguna" National College (Building A and B)	Municipal and Environmental Infrastructure	City of Brasov	Romania	04/03/2026	20/04/2026
Mongolia: Design & Build of the New Darkhan General Hospital Including major heavy medical equipment	Infra Eurasia	Mongolia	Mongolia	25/02/2026	21/04/2026
Kyrgyz Republic: Equipment and Materials for Rehabilitation of Low Voltage Distribution Networks	Energy EMEA	National Electric Grid of Kyrgyz Republic OJSC (NEGK)	Kyrgyz Republic	16/03/2026	23/04/2026
Turkey: Engineering and implementation support	Infra Eurasia	Iller Bankasi A.S.	Turkey	27/02/2026	24/04/2026
Serbia: Overhaul and repairs of 1250 freight wagons (Repair Services)	Transport	SERBIA CARGO JSC	Serbia	10/03/2026	24/04/2026
Kyrgyz Republic: NEGK PIU Expert - Procurement and Contract Management Specialist	Energy Eurasia	National Electric Grid of Kyrgyz Republic OJSC (NEGK)	Kyrgyz Republic	25/03/2026	24/04/2026
Tajikistan: Road Infrastructure Rehabilitation in Dushanbe	Infra Eurasia	Republic of Tajikistan	Tajikistan	02/03/2026	27/04/2026
Serbia: Design and Build of Sombor Regional Centre's pre-treatment and sorting facilities	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	27/01/2026	29/04/2026
North Macedonia: Construction of substations and transmission lines and construction of Training Centre	Energy EMEA	MEPSO	North Macedonia	09/02/2026	30/04/2026
Egypt: Implementation Support and Construction Supervision for Tranche B of the Fayoum Wastewater Expansion Programme - retender	Infra TMEA	Holding Company For Water And Wastewater (HCWW)	Egypt	10/02/2026	30/04/2026
Egypt: Implementation for Cairo Metro Line 2 infrastructure rehabilitation and upgrade	Infra TMEA	National Authority of Tunnels	Egypt	12/03/2026	30/04/2026
Kyrgyz Republic: PIU Individual Expert - Procurement Specialist	Transport	Ministry of Transport and Communications	Kyrgyz Republic	31/03/2026	30/04/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Kyrgyz Republic: PIU Individual Experts (i) Finance/Disbursement Specialist & (ii) Interpreter/translator & Office Manager	Transport	Ministry of Transport and Communications	Kyrgyz Republic	31/03/2026	30/04/2026
Uzbekistan: NRWPP-8 Construction and Rehabilitation of Water Intakes and Water Distribution Stations	Municipal and Environmental Infrastructure	Republic of Uzbekistan	Uzbekistan	19/03/2026	03/05/2026
Moldova: Rehabilitation of wastewater treatment plant and new sludge treatment facilities / New Contract for Completion of the Works	Municipal and Environmental Infrastructure	WATER AND SEWAGE COMPANY OF THE CITY OF CHISINAU	Moldova	17/02/2026	04/05/2026
Moldova: Tender #1 Contract RSP/G1/01-04 Road Asset Management Equipment (RAME)	Transport	State Road Administration	Moldova	17/03/2026	04/05/2026
Turkey: Design & Build of Osmaniye WWTP and Effluent Pipeline and Outfall	Infra Eurasia	Iller Bankasi A.S.	Turkey	13/03/2026	05/05/2026
North Macedonia: PIU Consultant including project preparation, procurement support, control and monitor	Energy EMEA	MEPSO	North Macedonia	17/03/2026	05/05/2026
Romania: Energy efficiency and modernization of public buildings in Braşov Municipality - Fundaturii Street No. 2	Municipal and Environmental Infrastructure	City of Brasov	Romania	17/03/2026	05/05/2026
Bosnia And Herzegovina: Infrastructure works for connection to the natural gas network	Energy Efficiency and Climate Change	Zenica Cantonal Hospital	Bosnia And Herzegovina	19/03/2026	05/05/2026
Uzbekistan: Procurement of 50 new e-busses incl. charging stations	Municipal and Environmental Infrastructure	City of Samarkand	Uzbekistan	25/03/2026	09/05/2026
Lithuania: Consultancy Services for Reconstruction Design of the Solid Radioactive Waste Treatment Facility with Reconstruction Design Implementation Supervision	Nuclear Safety	Ignalina Nuclear Power Plant	Lithuania	10/02/2026	11/05/2026
Turkey: Monitoring and Implementation Support	Infra Eurasia	Hatay Water and Sewage Administration ("HATSU")	Turkey	26/03/2026	11/05/2026
Croatia: Construction of PVP Sukosan with an internal battery energy storage system	Power and Energy	Hrvatska elektroprivreda (HEP)	Croatia	31/03/2026	12/05/2026
Moldova: TC 2 - Project Implementation Support and supervision of Pilot projects	Energy Efficiency and Climate Change	Termoelectrica	Moldova	17/03/2026	14/05/2026
Moldova: TC 5 - Pilot projects support	Energy Efficiency and Climate Change	Termoelectrica	Moldova	17/03/2026	14/05/2026
Albania: Reconstruction of the Rrase - Hysgjokaj Road, in the municipalities of Belsh and Lushnje	Municipal and Environmental Infrastructure	ADF - Albanian Development Fund	Albania	02/04/2026	15/05/2026
North Macedonia: PIU Support Tranche 1 - Phase I & II	Municipal and Environmental Infrastructure	North Macedonia	North Macedonia	08/04/2026	15/05/2026
Bosnia And Herzegovina: Supervision/Owner's Engineer	Power and Energy	EPBIH	Bosnia And Herzegovina	02/04/2026	18/05/2026
Ukraine: Upgrade of interim spent nuclear fuel storage facility (ISF-1)	Nuclear Safety	State Specialised Enterprise Chornobyl Nuclear Power Plant	Ukraine	03/04/2026	18/05/2026
Moldova: Tender #5 - RSP/CS/M1/01-02/2025 Supervision of Works: M1 Lots 1&2; Provision of an Institutional Capacity Support Team	Transport	State Road Administration	Moldova	10/04/2026	20/05/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Kazakhstan: Technical Supervision of Construction and reconstruction and Project Implementation Support Services Aktobe-Ulgaisyn Road	Infra Eurasia	JSC NC KazAvtoZhol	Kazakhstan	04/04/2026	22/05/2026
Georgia: Rehabilitation of the Enguri Headrace Tunnel and Vardnili 1 HPP water-flow structures	Energy Eurasia	Engurhesi Ltd.	Georgia	19/03/2026	25/05/2026
Ukraine: Installation of containerised gas engine power plants (approx.54MW total electrical output power, 3 lots)	Power and Energy	Ukrnafta PJSC	Ukraine	07/04/2026	26/05/2026
Ukraine: Supply of equipment for the modernisation of traction substations	Municipal and Environmental Infrastructure	City Trolleybus CE	Ukraine	09/04/2026	26/05/2026
Kazakhstan: SKIP Z06.6 Rehabilitation of water supply systems and facilities for irrigation in Zhambyl District of Zhambyl Region concreting of IFC Seidaly (Stage II)	Municipal and Environmental Infrastructure	Republican State Enterprise "Kazvodkhoz"	Kazakhstan	31/03/2026	02/06/2026
Mongolia: Package 3.1 Smart Metering	Municipal and Environmental Infrastructure	Ulaanbaatar District Heating Company SOE	Mongolia	10/04/2026	25/06/2026

## Bank-led Consultancy Services

		<i>Months</i>				<i>(dd/mm/yyyy) (dd/mm/yyyy)</i>		
	<b>Event name</b>	<b>Supplier profile</b>	<b>Duration</b>	<b>Start date</b>	<b>Bank Contact person</b>	<b>Estimated amount</b>	<b>Publication date</b>	<b>Closing date</b>
New end Date	Azerbaijan – Nakhchivan Railway Feasibility Study	<ul style="list-style-type: none"> <li>- Transport planner</li> <li>- Economist</li> <li>- Financial expert</li> <li>- PPP expert</li> <li>- Railway engineers</li> <li>- E&amp;S experts</li> </ul>		Q2 2026	Nikola Maksimovic email: maksimon@ebrd.com	EUR 499,670	06/03/2026	13/04/2026
	Türkiye – Capacity Building for EQR Municipalities	<ul style="list-style-type: none"> <li>- Team leader</li> <li>- Technical experts</li> <li>- Crisis response experts</li> <li>- Training experts</li> <li>- Local experts</li> </ul>	36 Months	Q2 2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 530,000	03/03/2026	16/04/2026
New end Date	Telecommunications, Media and Technology Sector Assessment in Iraq	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Senior Expert in Iraq / MENA digital infrastructure and technology markets</li> <li>- Economic / Financial Specialist</li> <li>- Legal / Regulatory Specialist</li> <li>- Local Expert(s)</li> </ul>	12 Weeks	Jun-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 125,000	11/03/2026	16/04/2026
	Inclusion Programme in the Southern Oases, Tunisia: Enhancing Economic Opportunities for Women and Youth withing the framework of PROJECT PIHOS – Phase 2	<ul style="list-style-type: none"> <li>- Project Lead</li> <li>- Training and Community Mobilisation Expert</li> <li>- Gender Inclusion Expert</li> </ul>	18 Months	Apr-26	Charlotte Vaughan shawc@ebrd.com	EUR 418,000	18/03/2026	16/04/2026
	Horezm Regional Roads - LENDER'S MONITOR ADVISOR	<ul style="list-style-type: none"> <li>- International Road Engineer with experience in FIDIC contracts</li> <li>- Project Manager</li> <li>- Senior Environmental Specialist</li> <li>- Senior Health and Safety specialist</li> <li>- Senior Biodiversity specialist</li> <li>- Senior Social specialist</li> </ul>	50 Months	Q2 2026		EUR 377,300	26/03/2026	16/04/2026
	Development of corporate governance system for a Water User Organization in Ukraine	<ul style="list-style-type: none"> <li>- Expert on organisational development</li> <li>- Expert on corpoptate Governance</li> <li>- Expert on irrigation, water management and Water User Organisations management</li> </ul>	6 Months	May-26	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	EUR 75000	27/03/2026	17/04/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New end Date	Tajikistan - Support for the Development and Implementation of a Distribution Code and Investment Planning to STB (OJSC “Shabaqahoi Taqsimoti Barq”) and a Net Metering Regulatory Framework for Small-scale Renewable Energy in Tajikistan.	<ul style="list-style-type: none"> <li>- Lead</li> <li>- Technical Expert(s)</li> <li>- Legal and Regulatory Expert(s)</li> <li>- Local Technical Expert(s)</li> </ul>	12 Months	Q2 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 600,00	24/02/2026	21/04/2026
New end Date	New Horizons Programme - Advancing Innovation in Ukraine’s Agrifood Systems	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Sector Specialist(s)</li> </ul>	24 Months	Arp-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 200,000	09/03/2026	24/04/2026
	External Due Diligence Framework Agreement	<ul style="list-style-type: none"> <li>- Framework Consultants</li> </ul>	24 Months	Aug-26	Sivanpandian Dharmar e-mail: dharmars@ebrd.com		24/03/2026	24/04/2026
New end Date	Tunisia: Programme Coordinator for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- Project Coordinator</li> </ul>	36 Months	Q1 26	Isida Konomi e-mail: konomii@ebrd.com		02/03/2026	28/04/2026
	Česká Spořitelna: Go Digital Czechia - Programme Consultant (PC)	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Country Coordinator</li> <li>- Senior Automation and Digitalization Expert</li> <li>- International GET Technologies Expert</li> <li>- Local Marketing/Visibility/Outreach Communication Expert</li> </ul>	48 Months		Doreen Menyad menyad@ebrdc.com Lili Ban BakoL@ebrd.com	EUR 6,100,000	31/03/2026	29/04/2026
	Tunisia: Procurement and Contract Administration Support for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Procurement and Contracts Expert</li> <li>- Technical specialists (Vehicle fleet, control/communication systems, M&amp;E etc.)</li> </ul>	36 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 500,000	02/04/2026	29/04/2026
	Tunisia: Integrated Environmental and Social Action Plan (ESAP) and Health & Safety (H&S) Implementation Support for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- International Project Manager and environmental expert</li> <li>- International ESMS expert</li> <li>- Social expert</li> <li>- Stakeholder engagement expert</li> <li>- Project Manager (OSH)</li> <li>- International Mining H&amp;S Expert</li> <li>- International OSH Management System Expert</li> <li>- Pool of International E&amp;S Experts</li> <li>- Pool of Local E&amp;S Experts</li> <li>- Local OSH Adviser – Field Technical/Training</li> <li>- Local OSH Adviser – Mining &amp; Legal Knowledge</li> </ul>	36 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,534,500	02/04/2026	29/04/2026
	Regional: Wind Power Project Lender’s Technical Framework	<ul style="list-style-type: none"> <li>- Senior Engineer/Project Manager</li> <li>- Technical Experts - Wind farm, energy yield assessment, electrical, civil</li> </ul>	60 Months	Jun-26	Nikola Maksimovic email maksimon@ebrd.com	N/A	30/03/2026	30/04/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Technical Feasibility Study for Implementation of a Thermal Energy Storage System in Aqaba	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- TES Specialist or Engineer</li> <li>- Energy Analyst</li> <li>- Financial expert</li> </ul>	9 Months	May-26	Isida Konomi e-mail: konomii@ebrd.com	USD 250,000	02/04/2026	30/04/2026
Tunisia: Production of a "Net Zero Roadmap" for Phosphate and Fertilizers Sectors	<ul style="list-style-type: none"> <li>- Project Director</li> <li>- Local Project Manager</li> <li>- Technocal Expert(s)</li> <li>- Climate policy expoert(s)</li> <li>- Local Experts</li> <li>- ESG/Sustainability Expert</li> </ul>	6 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	08/04/2026	30/04/2026
Road modernization in Bosnia and Herzegovina – Federation of Bosnia and Herzegovina (Feasibility Assessment and Environmental and Social Assessments)	<ul style="list-style-type: none"> <li>- Project Manager/Transport Planner</li> <li>- Transport Economist</li> <li>- Climate Resilience Expert</li> <li>- Road Design Engineer</li> <li>- Other Technical experts: (Bridge-Structural Expert, Geotechnical Engineer, Transport Modeler, etc.)</li> <li>- Lead Environmental Specialist</li> <li>- Senior Environmental Expert</li> <li>- Senior Social Expert</li> <li>- Other E&amp;S experts: - Biodiversity expert, Health &amp; safety specialist, Gender expert</li> <li>- Senior Road Safety and Traffic Management Expert</li> <li>- Road Safety Auditor(s)</li> <li>- Procurement Expert</li> <li>- Governance expert</li> <li>- Financial expert</li> </ul>	6 Months	May-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 725,000	02/04/2026	04/05/2026