

## Project Procurement (EBRD's client-led)

Event name	Business sector	Client	Country	(dd/mm/yyyy)	(dd/mm/yyyy)
				Publication date	Closing date
Lithuania: Consultancy Services for Reconstruction Design of the Solid Radioactive Waste Treatment Facility with Reconstruction Design Implementation Supervision	Nuclear Safety	Ignalina Nuclear Power Plant	Lithuania	10/02/2026	11/05/2026
Romania: Energy efficiency and modernization of public buildings in Braşov Municipality - Fundaturii Street No. 2	Municipal and Environmental Infrastructure	City of Brasov	Romania	17/03/2026	11/05/2026
Turkey: Monitoring and Implementation Support	Infra Eurasia	Hatay Water and Sewage Administration ("HATSU")	Turkey	26/03/2026	11/05/2026
Kyrgyz Republic: Reconstruction of Tyup-Karakol Road	Transport	Ministry of Transport and Communications	Kyrgyz Republic	13/04/2026	11/05/2026
Serbia: Design and Build of Sombor Regional Centre's pre-treatment and sorting facilities	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	27/01/2026	13/05/2026
Moldova: TC 2 - Project Implementation Support and supervision of Pilot projects	Energy Efficiency and Climate Change	Termoelectrica	Moldova	17/03/2026	14/05/2026
Moldova: TC 5 - Pilot projects support	Energy Efficiency and Climate Change	Termoelectrica	Moldova	17/03/2026	14/05/2026
Turkey: Design & Build of Osmaniye WWTP and Effluent Pipeline and Outfall	Infra Eurasia	Iller Bankasi A.S.	Turkey	13/03/2026	15/05/2026
Bosnia And Herzegovina: Infrastructure works for connection to the natural gas network	Energy Efficiency and Climate Change	Zenica Cantonal Hospital	Bosnia And Herzegovina	19/03/2026	15/05/2026
Albania: Reconstruction of the Rrase - Hysgjokaj Road, in the municipalities of Belsh and Lushnje	Municipal and Environmental Infrastructure	ADF - Albanian Development Fund	Albania	02/04/2026	15/05/2026
North Macedonia: PIU Support Tranche 1 - Phase I & II	Municipal and Environmental Infrastructure	North Macedonia	North Macedonia	08/04/2026	15/05/2026
Moldova: Containers and bins, RFID tags	Municipal and Environmental Infrastructure	Republic of Moldova	Moldova	14/04/2026	15/05/2026
Moldova: Tender #1 Contract RSP/G1/01-04 Road Asset Management Equipment (RAME)	Transport	State Road Administration	Moldova	17/03/2026	18/05/2026
Bosnia And Herzegovina: Supervision/Owner's Engineer	Power and Energy	EPBIH	Bosnia And Herzegovina	02/04/2026	18/05/2026
Ukraine: Upgrade of interim spent nuclear fuel storage facility (ISF-1)	Nuclear Safety	State Specialised Enterprise Chornobyl Nuclear Power Plant	Ukraine	03/04/2026	18/05/2026
North Macedonia: Construction of substations and transmission lines and construction of Training Centre	Energy EMEA	MEPSO	North Macedonia	09/02/2026	20/05/2026
Moldova: Tender #5 - RSP/CS/M1/01-02/2025 Supervision of Works: M1 Lots 1&2; Provision of an Institutional Capacity Support Team	Transport	State Road Administration	Moldova	09/04/2026	20/05/2026
Kazakhstan: Technical Supervision of Construction and reconstruction and Project Implementation Support Services Aktobe-Ulgaisyn Road	Infra Eurasia	JSC NC KazAvtoZhol	Kazakhstan	04/04/2026	22/05/2026
Moldova: Tender #4 - PIU Support and Construction Supervision	Energy Efficiency and Climate Change	City of Chisinau	Moldova	24/04/2026	22/05/2026
Moldova: Tender #4 - PIU Support and Construction Supervision	Energy Efficiency and Climate Change	City of Chisinau	Moldova	24/04/2026	22/05/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Uzbekistan: Procurement of 50 new e-busses incl. charging stations	Municipal and Environmental Infrastructure	City of Samarkand	Uzbekistan	25/03/2026	23/05/2026
Georgia: Rehabilitation of the Enguri Headrace Tunnel and Vardnili 1 HPP water-flow structures	Energy Eurasia	Engurhesi Ltd.	Georgia	19/03/2026	25/05/2026
Croatia: Construction of PVP Sukosan with an internal battery energy storage system	Power and Energy	Hrvatska elektroprivreda (HEP)	Croatia	31/03/2026	26/05/2026
Ukraine: Installation of containerised gas engine power plants (approx.54MW total electrical output power, 3 lots)	Power and Energy	Ukrnafta PJSC	Ukraine	07/04/2026	26/05/2026
Ukraine: Supply of equipment for the modernisation of traction substations	Municipal and Environmental Infrastructure	City Trolleybus CE	Ukraine	09/04/2026	26/05/2026
Egypt: Implementation for Cairo Metro Line 2 infrastructure rehabilitation and upgrade	Infra TMEA	National Authority of Tunnels	Egypt	12/03/2026	31/05/2026
Uzbekistan: PIS Consultant and Supervision Engineer	Energy Eurasia	NEGU	Uzbekistan	30/04/2026	01/06/2026
Ukraine: Energy Market Surveillance System (REMIT)	Power and Energy	National Energy and Utilities Regulatory Commission of Ukraine	Ukraine	01/05/2026	01/06/2026
Ukraine: Tender #2 - Project Implementation Support	Municipal and Environmental Infrastructure	Cherkasyelektrotrans	Ukraine	01/05/2026	01/06/2026
Kazakhstan: SKIP Z06.6 Rehabilitation of water supply systems and facilities for irrigation in Zhambyl District of Zhambyl Region concreting of IFC Seidaly (Stage II)	Municipal and Environmental Infrastructure	Republican State Enterprise "Kazvodkhoz"	Kazakhstan	31/03/2026	02/06/2026
Ukraine: Supply and installation of gas engine cogeneration plant for 1 site (approx. 20MW total electrical output power, Poltava region)	Power and Energy	Ukrnafta PJSC	Ukraine	21/04/2026	02/06/2026
Serbia: PIU Support Consultant for Phase III of the Project	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	24/04/2026	03/06/2026
Azerbaijan: Civil works for dumpsite improvement - Weighbridge	Municipal and Environmental Infrastructure	Azerbaijan Sovereign	Azerbaijan	17/04/2026	04/06/2026
Turkey: Construction of Waste Water Treatment Plant and Deep-Sea Discharge incl. Pumping station	Infra Eurasia	Hatay Water and Sewage Administration ("HATSU")	Turkey	16/04/2026	11/06/2026
Tunisia: PP1 Goods	Natural Resources	COMPAGNIE DES PHOSPHATES DE GAFSA	Tunisia	15/04/2026	12/06/2026
Montenegro: Project Implementation Unit (PIU) Support Services	Infra Europe	Monteput doo	Montenegro	29/04/2026	15/06/2026
Serbia: Consultant for Project Implementation Unit Support and Supervision of Works	Municipal and Environmental Infrastructure	Ministry of Environmental Protection of Serbia	Serbia	06/05/2026	15/06/2026
Mongolia: Package 3.1 Smart Metering	Municipal and Environmental Infrastructure	Ulaanbaatar District Heating Company SOE	Mongolia	10/04/2026	25/06/2026

## Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy) (dd/mm/yyyy)	
		Duration	Start date			Publication date	Closing date
Tunisia: Production of a "Net Zero Roadmap" for Phosphate and Fertilizers Sectors	<ul style="list-style-type: none"> <li>- Project Director</li> <li>- Local Project Manager</li> <li>- Technocal Expert(s)</li> <li>- Climate policy expoert(s)</li> <li>- Local Experts</li> <li>- ESG/Sustainability Expert</li> </ul>	6 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	08/04/2026	08/05/2026
Technical Feasibility Study for Implementation of a Thermal Energy Storage System in Aqaba	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- TES Specialist or Engineer</li> <li>- Energy Analyst</li> <li>- Financial expert</li> </ul>	9 Months	May-26	Isida Konomi e-mail: konomii@ebrd.com	USD 250,000	02/04/2026	10/05/2026
Kazakhstan: A new Framework Model for the Insurance Market	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Local Legal Expert(s)</li> </ul>	6 Months	Jun-26	Larissa Gosling email: goslingl@ebrd.com	EUR 880,000	20/04/2026	12/05/2026
Tunisia: Integrated Environmental and Social Action Plan (ESAP) and Health & Safety (H&S) Implementation Support for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- International Project Manager and environmental expert</li> <li>- International ESMS expert</li> <li>- Social expert</li> <li>- Stakeholder engagement expert</li> <li>- Project Manager (OSH)</li> <li>- International Mining H&amp;S Expert</li> <li>- International OSHManagement System Expert</li> <li>- Pool of International E&amp;S Experts</li> <li>- Pool of Local E&amp;S Experts</li> <li>- Local OSH Adviser – Field Technical/Training</li> <li>- Local OSH Adviser – Mining &amp; Legal Knowledge</li> </ul>	36 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,534,500	02/04/2026	13/05/2026
New Date Tunisia: Compagnie des Phosphates de Gafsa – Support for the implementation of Corporate Development Programme	<ul style="list-style-type: none"> <li>- Financial Management/Accounting Expert</li> <li>- IFRS Expert</li> <li>- Corporate Development Expert (Team Lead)</li> <li>- Legal Expert</li> <li>- ERP/MIS Expert</li> <li>- Accounting Expert</li> <li>- HR (Human Resources) Expert</li> <li>- Stakeholder Engagement Expert</li> <li>- Risk Expert</li> <li>- Procurement Expert</li> </ul>	24 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 381,570	14/04/2026	15/05/2026
Strengthening EETC's HR function and promoting Human Capital and Gender Equality in Climate Action in Egypt	<ul style="list-style-type: none"> <li>- Team Leader / Programme Manager</li> <li>- Energy Sector / Transmission Systems Expert</li> <li>- HR Reform and Organisational Development Expert</li> <li>- Labour Market, Skills and NOSS Specialist</li> <li>- Gender Sprcialist</li> </ul>	24 Months	May-26	Charlotte Vaughan shawc@ebrd.com	EUR 220,000	14/04/2026	22/05/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New Date	Technical Assistance Programme for the implementation of new Factoring and Supply Chain Financing Digital Services for FINEA	<ul style="list-style-type: none"> <li>- Team Leader/Project Manager</li> <li>- SCF/Factoring Digital Product Specialist</li> <li>- Financial Services Digital Transformation / IT Architect</li> </ul>	5 Months	Q1 2026	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	EUR 200,000	22/04/2026	22/05/2026
	Tunisia: Compagnie des Phosphates de Gafsa - Support for the implementation of Corporate Governance Action Plan and development and implementation of an Anti-corruption Action Plan	<ul style="list-style-type: none"> <li>- Project Manager / coordinator</li> <li>- Senior Corporate Governance (SOE) Expert</li> <li>- Integrity and Internal Control Expert</li> <li>- Senior Local Legal Expert</li> <li>- Local Strategy and Corporate Governance Expert</li> </ul>	24 Months	Jun-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	27/04/2026	26/05/2026
	Rosetta Promontory Sea Wall Rehabilitation – Feasibility Study	<ul style="list-style-type: none"> <li>- Project Manager / Team Leader</li> <li>- Coastal Engineer(s)</li> <li>- Hydrographic Surveyor</li> <li>- Geotechnical Engineer</li> <li>- Materials Engineer</li> <li>- Climate Change Specialist</li> <li>- Environmental and Social (E&amp;S) Specialist(s)</li> </ul>	52 Months	Jul-26	Rachel Fitzjohn e-mail: FitzjohR@ebrd.com	EUR 800,000	29/04/2026	27/05/2026
	Support for the Development of a Comprehensive Policy, Legal and Regulatory Framework for CCUS in Egypt	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- International Legal Expert(s)</li> <li>- Local Legal Expert(s)</li> <li>- Financial/Economic Expert</li> <li>- Technical Expert(s)</li> </ul>	6 Months	Q3 26	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	EUR 875,000	05/05/2026	27/05/2026
	Access to Skills in Water sector in Azerbaijan	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Education/Training Expert</li> <li>- Sector Expert</li> <li>- Gender Expert</li> <li>- Communication Expert</li> </ul>	24 Months	Jul-26	Charlotte Vaughan shawc@ebrd.com	EUR 120,000	07/05/2026	08/06/2026
	Enhancing the Responsiveness of Tajikistan’s National Qualifications System to the Evolving Labour Market Needs to Unlock New Employment and Training Opportunities for Youth	<ul style="list-style-type: none"> <li>- Team Leader/Programme Manager</li> <li>- Skills Systems Expert</li> <li>- ISCO/ESCO Classification and Taxonomy Specialist</li> <li>- Renewable Energy Sector Expert</li> <li>- Renewable Energy Sector Expert</li> <li>- TVET Expert</li> <li>- Gender Expert</li> <li>- Labour Market and Skills Expert</li> <li>- Communications and Visibility Expert</li> </ul>	36 Months	Jul-26	Charlotte Vaughan shawc@ebrd.com	EUR 430,000	08/05/2026	15/06/2026