

## Project Procurement (EBRD's client-led)

				(dd/mm/yyyy)	(dd/mm/yyyy)
Event name	Business sector	Client	Country	Publication date	Closing date
Uzbekistan: NRW-8 Construction and Rehabilitation of Water Intakes and Water Distribution Stations	Municipal and Environmental Infrastructure	Republic of Uzbekistan	Uzbekistan	19/03/2026	03/05/2026
Mongolia: Design & Build of the New Darkhan General Hospital Including major heavy medical equipment	Infra Eurasia	Mongolia	Mongolia	25/02/2026	05/05/2026
North Macedonia: PIU Consultant including project preparation, procurement support, control and monitor	Energy EMEA	MEPSO	North Macedonia	17/03/2026	05/05/2026
Egypt: 48177 Implementation Support and Construction Supervision for Tranche B of the Fayoum Wastewater Expansion Programme	Infra TMEA	Holding Company For Water And Wastewater (HCWW)	Egypt	10/02/2026	06/05/2026
Moldova: Rehabilitation of wastewater treatment plant and new sludge treatment facilities / New Contract for Completion of the Works	Municipal and Environmental Infrastructure	WATER AND SEWAGE COMPANY OF THE CITY OF CHISINAU	Moldova	17/02/2026	06/05/2026
Bosnia And Herzegovina: Energy Efficiency works in Tuzla Public Buildings - Contract 1 including 8 lots	Infra Europe	Tuzla Canton	Bosnia And Herzegovina	20/02/2026	07/05/2026
Lithuania: Consultancy Services for Reconstruction Design of the Solid Radioactive Waste Treatment Facility with Reconstruction Design Implementation Supervision	Nuclear Safety	Ignalina Nuclear Power Plant	Lithuania	10/02/2026	11/05/2026
Romania: Energy efficiency and modernization of public buildings in Braşov Municipality - Fundaturii Street No. 2	Municipal and Environmental Infrastructure	City of Brasov	Romania	17/03/2026	11/05/2026
Turkey: Monitoring and Implementation Support	Infra Eurasia	Hatay Water and Sewage Administration ("HATSU")	Turkey	26/03/2026	11/05/2026
Kyrgyz Republic: Reconstruction of Tyup-Karakol Road	Transport	Ministry of Transport and Communications	Kyrgyz Republic	13/04/2026	11/05/2026
Serbia: Design and Build of Sombor Regional Centre's pre-treatment and sorting facilities	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	27/01/2026	13/05/2026
Moldova: TC 2 - Project Implementation Support and supervision of Pilot projects	Energy Efficiency and Climate Change	Termoelectrica	Moldova	17/03/2026	14/05/2026
Moldova: TC 5 - Pilot projects support	Energy Efficiency and Climate Change	Termoelectrica	Moldova	17/03/2026	14/05/2026
Turkey: Design & Build of Osmaniye WWTP and Effluent Pipeline and Outfall	Infra Eurasia	Iller Bankasi A.S.	Turkey	13/03/2026	15/05/2026
Bosnia And Herzegovina: Infrastructure works for connection to the natural gas network	Energy Efficiency and Climate Change	Zenica Cantonal Hospital	Bosnia And Herzegovina	19/03/2026	15/05/2026
Albania: Reconstruction of the Rrase - Hysgjokaj Road, in the municipalities of Belsh and Lushnje	Municipal and Environmental Infrastructure	ADF - Albanian Development Fund	Albania	02/04/2026	15/05/2026
North Macedonia: PIU Support Tranche 1 - Phase I & II	Municipal and Environmental Infrastructure	North Macedonia	North Macedonia	08/04/2026	15/05/2026
Moldova: Containers and bins, RFID tags	Municipal and Environmental Infrastructure	Republic of Moldova	Moldova	14/04/2026	15/05/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Moldova: Tender #1 Contract RSP/G1/01-04 Road Asset Management Equipment (RAME)	Transport	State Road Administration	Moldova	17/03/2026	18/05/2026
Bosnia And Herzegovina: Supervision/Owner's Engineer	Power and Energy	EPBIH	Bosnia And Herzegovina	02/04/2026	18/05/2026
Ukraine: Upgrade of interim spent nuclear fuel storage facility (ISF-1)	Nuclear Safety	State Specialised Enterprise Chornobyl Nuclear Power Plant	Ukraine	03/04/2026	18/05/2026
North Macedonia: Construction of substations and transmission lines and construction of Training Centre	Energy EMEA	MEPSO	North Macedonia	09/02/2026	20/05/2026
Moldova: Tender #5 - RSP/CS/M1/01-02/2025 Supervision of Works: M1 Lots 1&2; Provision of an Institutional Capacity Support Team	Transport	State Road Administration	Moldova	09/04/2026	20/05/2026
Kazakhstan: Technical Supervision of Construction and reconstruction and Project Implementation Support Services Aktobe-Ulgaisyn Road	Infra Eurasia	JSC NC KazAvtoZhol	Kazakhstan	04/04/2026	22/05/2026
Moldova: Tender #4 - PIU Support and Construction Supervision	Energy Efficiency and Climate Change	City of Chisinau	Moldova	24/04/2026	22/05/2026
Uzbekistan: Procurement of 50 new e-busses incl. charging stations	Municipal and Environmental Infrastructure	City of Samarkand	Uzbekistan	25/03/2026	23/05/2026
Georgia: Rehabilitation of the Enguri Headrace Tunnel and Vardnili 1 HPP water-flow structures	Energy Eurasia	Engurhesi Ltd.	Georgia	19/03/2026	25/05/2026
Croatia: Construction of PVP Sukosan with an internal battery energy storage system	Power and Energy	Hrvatska elektroprivreda (HEP)	Croatia	31/03/2026	26/05/2026
Ukraine: Installation of containerised gas engine power plants (approx.54MW total electrical output power, 3 lots)	Power and Energy	Ukrnafta PJSC	Ukraine	07/04/2026	26/05/2026
Ukraine: Supply of equipment for the modernisation of traction substations	Municipal and Environmental Infrastructure	City Trolleybus CE	Ukraine	09/04/2026	26/05/2026
Egypt: Implementation for Cairo Metro Line 2 infrastructure rehabilitation and upgrade	Infra TMEA	National Authority of Tunnels	Egypt	12/03/2026	31/05/2026
Uzbekistan: PIS Consultant and Supervision Engineer	Energy Eurasia	NEGU	Uzbekistan	30/04/2026	01/06/2026
Kazakhstan: SKIP Z06.6 Rehabilitation of water supply systems and facilities for irrigation in Zhambyl District of Zhambyl Region concreting of IFC Seidaly (Stage II)	Municipal and Environmental Infrastructure	Republican State Enterprise "Kazvodkhoz"	Kazakhstan	31/03/2026	02/06/2026
Ukraine: Supply and installation of gas engine cogeneration plant for 1 site (approx. 20MW total electrical output power, Poltava region)	Power and Energy	Ukrnafta PJSC	Ukraine	21/04/2026	02/06/2026
Serbia: PIU Support Consultant for Phase III of the Project	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	24/04/2026	03/06/2026
Azerbaijan: Civil works for dumpsite improvement - Weighbridge	Municipal and Environmental Infrastructure	Azerbaijan Sovereign	Azerbaijan	17/04/2026	04/06/2026
Turkey: Construction of Waste Water Treatment Plant and Deep-Sea Discharge incl. Pumping station	Infra Eurasia	Hatay Water and Sewage Administration ("HATSU")	Turkey	16/04/2026	11/06/2026
Tunisia: PP1 Goods	Natural Resources	COMPAGNIE DES PHOSPHATES DE GAFSA	Tunisia	15/04/2026	12/06/2026
Montenegro: Project Implementation Unit (PIU) Support Services	Infra Europe	Monteput doo	Montenegro	29/04/2026	15/06/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Mongolia: Package 3.1 Smart Metering	Municipal and Environmental Infrastructure	Ulaanbaatar District Heating Company SOE	Mongolia	10/04/2026	25/06/2026

## Bank-led Consultancy Services

		Months				(dd/mm/yyyy)	(dd/mm/yyyy)
Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Road modernization in Bosnia and Herzegovina – Federation of Bosnia and Herzegovina (Feasibility Assessment and Environmental and Social Assessments)	<ul style="list-style-type: none"> <li>- Project Manager/Transport Planner</li> <li>- Transport Economist</li> <li>- Climate Resilience Expert</li> <li>- Road Design Engineer</li> <li>- Other Technical experts: (Bridge-Structural Expert, Geotechnical Engineer, Transport Modeler, etc.)</li> <li>- Lead Environmental Specialist</li> <li>- Senior Environmental Expert</li> <li>- Senior Social Expert</li> <li>- Other E&amp;S experts: - Biodiversity expert, Health &amp; safety specialist, Gender expert</li> <li>- Senior Road Safety and Traffic Management Expert</li> <li>- Road Safety Auditor(s)</li> <li>- Procurement Expert</li> <li>- Governance expert</li> <li>- Financial expert</li> </ul>	6 Months	May-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 725,000	02/04/2026	04/05/2026
Česká Spořitelna: Go Digital Czechia - Programme Consultant (PC)	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- Country Coordinator</li> <li>- Senior Automation and Digitalization Expert</li> <li>- International GET Technologies Expert</li> <li>- Local Marketing/Visibility/Outreach Communication Expert</li> </ul>	48 Months		Doreen Menyad menyad@ebrdc.com Lili Ban BakoL@ebrd.com	EUR 6,100,000	31/03/2026	06/05/2026
New end Date Tunisia: Production of a "Net Zero Roadmap" for Phosphate and Fertilizers Sectors	<ul style="list-style-type: none"> <li>- Project Director</li> <li>- Local Project Manager</li> <li>- Technical Expert(s)</li> <li>- Climate policy expert(s)</li> <li>- Local Experts</li> <li>- ESG/Sustainability Expert</li> </ul>	6 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	08/04/2026	08/05/2026
New end Date Technical Feasibility Study for Implementation of a Thermal Energy Storage System in Aqaba	<ul style="list-style-type: none"> <li>- Project Manager</li> <li>- TES Specialist or Engineer</li> <li>- Energy Analyst</li> <li>- Financial expert</li> </ul>	9 Months	May-26	Isida Konomi e-mail: konomii@ebrd.com	USD 250,000	02/04/2026	10/05/2026
Kazakhstan: A new Framework Model for the Insurance Market	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Local Legal Expert(s)</li> </ul>	6 Months	Jun-26	Larissa Gosling email: goslingl@ebrd.com	EUR 880,000	20/04/2026	12/05/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Tunisia: Integrated Environmental and Social Action Plan (ESAP) and Health & Safety (H&S) Implementation Support for the Compagnie des Phosphates de Gafsa Modernisation Programme	<ul style="list-style-type: none"> <li>- International Project Manager and environmental expert</li> <li>- International ESMS expert</li> <li>- Social expert</li> <li>- Stakeholder engagement expert</li> <li>- Project Manager (OSH)</li> <li>- International Mining H&amp;S Expert</li> <li>- International OSH Management System Expert</li> <li>- Pool of International E&amp;S Experts</li> <li>- Pool of Local E&amp;S Experts</li> <li>- Local OSH Adviser – Field Technical/Training</li> <li>- Local OSH Adviser – Mining &amp; Legal Knowledge</li> </ul>	36 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,534,500	02/04/2026	13/05/2026
Technical Assistance Programme for the implementation of new Factoring and Supply Chain Financing Digital Services for FINEA	<ul style="list-style-type: none"> <li>- Team Leader/Project Manager</li> <li>- SCF/Factoring Digital Product Specialist</li> <li>- Financial Services Digital Transformation / IT Architect</li> </ul>	5 Months	Q1 2026	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	EUR 200,000	22/04/2026	13/05/2026
Strengthening EETC's HR function and promoting Human Capital and Gender Equality in Climate Action in Egypt	<ul style="list-style-type: none"> <li>- Team Leader / Programme Manager</li> <li>- Energy Sector / Transmission Systems Expert</li> <li>- HR Reform and Organisational Development Expert</li> <li>- Labour Market, Skills and NOSS Specialist</li> <li>- Gender Specialist</li> </ul>	24 Months	May-26	Charlotte Vaughan shawc@ebrd.com	EUR 220,000	14/04/2026	22/05/2026
Tunisia: Compagnie des Phosphates de Gafsa - Support for the implementation of Corporate Governance Action Plan and development and implementation of an Anti-corruption Action Plan	<ul style="list-style-type: none"> <li>- Project Manager / coordinator</li> <li>- Senior Corporate Governance (SOE) Expert</li> <li>- Integrity and Internal Control Expert</li> <li>- Senior Local Legal Expert</li> <li>- Local Strategy and Corporate Governance Expert</li> </ul>	24 Months	Jun-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	27/04/2026	26/05/2026
Rosetta Promontory Sea Wall Rehabilitation – Feasibility Study	<ul style="list-style-type: none"> <li>- Project Manager / Team Leader</li> <li>- Coastal Engineer(s)</li> <li>- Hydrographic Surveyor</li> <li>- Geotechnical Engineer</li> <li>- Materials Engineer</li> <li>- Climate Change Specialist</li> <li>- Environmental and Social (E&amp;S) Specialist(s)</li> </ul>	52 Months	Jul-26	Rachel Fitzjohn e-mail: FitzjohR@ebrd.com	EUR 800,000	29/04/2026	27/05/2026
Tunisia: Compagnie des Phosphates de Gafsa – Support for the implementation of Corporate Development Programme	<ul style="list-style-type: none"> <li>- Financial Management/Accounting Expert</li> <li>- IFRS Expert</li> <li>- Corporate Development Expert (Team Lead)</li> <li>- Legal Expert</li> <li>- ERP/MIS Expert</li> <li>- Accounting Expert</li> <li>- HR (Human Resources) Expert</li> <li>- Stakeholder Engagement Expert</li> <li>- Risk Expert</li> <li>- Procurement Expert</li> </ul>	24 Months	Q2 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 381,570	14/04/2026	05/08/2026