

## Project Procurement (EBRD's client-led)

(dd/mm/yyyy) (dd/mm/yyyy)

Event name	Business sector	Client	Country	Publication date	Closing date
Uzbekistan: Procurement of 50 new e-busses incl. charging stations	Municipal and Environmental Infrastructure	City of Samarkand	Uzbekistan	25/03/2026	23/05/2026
Georgia: Rehabilitation of the Enguri Headrace Tunnel and Vardnili 1 HPP water-flow structures	Energy Eurasia	Engurhesi Ltd.	Georgia	19/03/2026	25/05/2026
Croatia: Construction of PVP Sukosan with an internal battery energy storage system	Power and Energy	Hrvatska elektroprivreda (HEP)	Croatia	31/03/2026	26/05/2026
Ukraine: Installation of containerised gas engine power plants (approx.54MW total electrical output power, 3 lots)	Power and Energy	Ukrnafta PJSC	Ukraine	07/04/2026	26/05/2026
Ukraine: Supply of equipment for the modernisation of traction substations	Municipal and Environmental Infrastructure	City Trolleybus CE	Ukraine	09/04/2026	26/05/2026
Egypt: Implementation for Cairo Metro Line 2 infrastructure rehabilitation and upgrade	Infra TMEA	National Authority of Tunnels	Egypt	12/03/2026	31/05/2026
Uzbekistan: PIS Consultant and Supervision Engineer	Energy Eurasia	NEGU	Uzbekistan	30/04/2026	01/06/2026
Ukraine: Energy Market Surveillance System (REMIT)	Power and Energy	National Energy and Utilities Regulatory Commission of Ukraine	Ukraine	01/05/2026	01/06/2026
Ukraine: Tender #2 - Project Implementation Support	Municipal and Environmental Infrastructure	Cherkasyelektrotrans	Ukraine	01/05/2026	01/06/2026
Kazakhstan: SKIP Z06.6 Rehabilitation of water supply systems and facilities for irrigation in Zhambyl District of Zhambyl Region concreting of IFC Seidaly (Stage II)	Municipal and Environmental Infrastructure	Republican State Enterprise "Kazvodkhoz"	Kazakhstan	31/03/2026	02/06/2026
Ukraine: Supply and installation of gas engine cogeneration plant for 1 site (approx. 20MW total electrical output power, Poltava region)	Power and Energy	Ukrnafta PJSC	Ukraine	21/04/2026	02/06/2026
Serbia: PIU Support Consultant for Phase III of the Project	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	24/04/2026	03/06/2026
Azerbaijan: Civil works for dumpsite improvement - Weighbridge	Municipal and Environmental Infrastructure	Azerbaijan Sovereign	Azerbaijan	17/04/2026	04/06/2026
Ukraine: Capital repairs of selected M-06 Kyiv-Chop road sections (Rivne region), approx. 40km	Transport	State Agency for Restoration and Development of Infrastructure of Ukraine	Ukraine	19/05/2026	07/06/2026
Nigeria: Preparation of Low Level Designs for the Rollout of 40,000 km of Fibre-Optic Networks	Information & Communication Technologies	Federal Ministry of Innovation, Communication and Digital Economy of Nigeria	Nigeria	08/05/2026	09/06/2026
Turkey: Construction of Waste Water Treatment Plant and Deep-Sea Discharge incl. Pumping station	Infra Eurasia	Hatay Water and Sewage Administration ("HATSU")	Turkey	16/04/2026	11/06/2026
Tunisia: PP1 Goods	Natural Resources	COMPAGNIE DES PHOSPHATES DE GAFSA	Tunisia	15/04/2026	12/06/2026
Montenegro: Project Implementation Unit (PIU) Support Services	Infra Europe	Monteput doo	Montenegro	29/04/2026	15/06/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Serbia: Consultant for Project Implementation Unit Support and Supervision of Works	Municipal and Environmental Infrastructure	Ministry of Environmental Protection of Serbia	Serbia	06/05/2026	15/06/2026
Kyrgyz Republic: Corporate Development Programme (CDP)	Infra Eurasia	Osh City Municipal Autotransport Company	Kyrgyz Republic	12/05/2026	22/06/2026
Uzbekistan: SWP-02 Supervision Engineer	Municipal and Environmental Infrastructure	Republic of Uzbekistan	Uzbekistan	13/05/2026	24/06/2026
Mongolia: Package 3.1 Smart Metering	Municipal and Environmental Infrastructure	Ulaanbaatar District Heating Company SOE	Mongolia	10/04/2026	25/06/2026
Tajikistan: Rehabilitation and construction of transmission main	Infra Eurasia	The Republic of Tajikistan	Tajikistan	12/05/2026	26/06/2026
Kyrgyz Republic: 6.2 Rehabilitation and Extension of Water Supply Systems in Jalal-Abad Region, Tash-Komur City	Municipal and Environmental Infrastructure	Water Utilities of Kadamzhai, Aidarken, Kok-Jangak and Tash-Komur	Kyrgyz Republic	20/05/2026	30/06/2026
Kyrgyz Republic: 6.4 Rehabilitation and Extension of Water Supply Systems in Batken Region, Aidarken City	Municipal and Environmental Infrastructure	Water Utilities of Kadamzhai, Aidarken, Kok-Jangak and Tash-Komur	Kyrgyz Republic	20/05/2026	30/06/2026

## Bank-led Consultancy Services

		Months				(dd/mm/yyyy)	(dd/mm/yyyy)
Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Technical Assistance Programme for the implementation of new Factoring and Supply Chain Financing Digital Services for FINEA	<ul style="list-style-type: none"> <li>- Team Leader/Project Manager</li> <li>- SCF/Factoring Digital Product Specialist</li> <li>- Financial Services Digital Transformation / IT Architect</li> </ul>	5 Months	Q1 2026	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	EUR 200,000	22/04/2026	22/05/2026
Kazakhstan: A new Framework Model for the Insurance Market	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Local Legal Expert(s)</li> </ul>	6 Months	Jun-26	Larissa Gosling email: goslingl@ebrd.com	EUR 880,000	20/04/2026	12/05/2026
New Date Tunisia: Compagnie des Phosphates de Gafsa - Support for the implementation of Corporate Governance Action Plan and development and implementation of an Anti-corruption Action Plan	<ul style="list-style-type: none"> <li>- Project Manager / coordinator</li> <li>- Senior Corporate Governance (SOE) Expert</li> <li>- Integrity and Internal Control Expert</li> <li>- Senior Local Legal Expert</li> <li>- Local Strategy and Corporate Governance Expert</li> </ul>	24 Months	Jun-26	Isida Konomi e-mail: konomii@ebrd.com	EUR 300,000	27/04/2026	02/06/2026
Rosetta Promontory Sea Wall Rehabilitation – Feasibility Study	<ul style="list-style-type: none"> <li>- Project Manager / Team Leader</li> <li>- Coastal Engineer(s)</li> <li>- Hydrographic Surveyor</li> <li>- Geotechnical Engineer</li> <li>- Materials Engineer</li> <li>- Climate Change Specialist</li> <li>- Environmental and Social (E&amp;S) Specialist(s)</li> </ul>	52 Months	Jul-26	Rachel Fitzjohn e-mail: FitzjohR@ebrd.com	EUR 800,000	29/04/2026	03/06/2026
Support for the Development of a Comprehensive Policy, Legal and Regulatory Framework for CCUS in Egypt	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- International Legal Expert(s)</li> <li>- Local Legal Expert(s)</li> <li>- Financial/Economic Expert</li> <li>- Technical Expert(s)</li> </ul>	6 Months	Q3 26	Sivanpandian Dharmar e-mail: dharmars@ebrd.com	EUR 875,000	05/05/2026	03/06/2026
Moldova RSTs – EU Integration Expert – Clusters 2 and 3 (Bureau for European Integration)		12 Months	2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com		14/05/2026	04/06/2026
Moldova RSTs - Cadastre and Delimitation Expert	consultant with demonstrated experience in cadastre, land management, geodesy or related technical fields	12 Months	2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com		14/05/2026	04/06/2026
New Date Strengthening EETC's HR function and promoting Human Capital and Gender Equality in Climate Action in Egypt	<ul style="list-style-type: none"> <li>- Team Leader / Programme Manager</li> <li>- Energy Sector / Transmission Systems Expert</li> <li>- HR Reform and Organisational Development Expert</li> <li>- Labour Market, Skills and NOSS Specialist</li> <li>- Gender Specialist</li> </ul>	24 Months	May-26	Charlotte Vaughan shawc@ebrd.com	EUR 220,000	14/04/2026	05/06/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Kazakhstan – Astana Digital Substation – Environmental and Social Impact Assessment (ESIA)	<ul style="list-style-type: none"> <li>- Project Manager / Team Leader</li> <li>- Environmental specialist(s)</li> <li>- Health and Safety Expert</li> <li>- Social specialist(s)</li> <li>- Biodiversity expert</li> <li>- Climate expert</li> <li>- Local Environmental and Social expert(s)</li> </ul>	12 Months	Q2 2026	Isaac Okeke e-mail: okekei@ebrd.com	EUR 250,000	08/05/2026	05/06/2026
Moldova RSTs – Project Manager for the Single Investment Pipeline under the Growth Plan	EBRD intends to select an individual consultant with demonstrated experience in public procurement, including procurement planning, tendering, evaluation and contract management, preferably in procurement-intensive technical assistance or reform programmes	12 Months	2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com		15/05/2026	05/06/2026
Access to Skills in Water sector in Azerbaijan	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Education/Training Expert</li> <li>- Sector Expert</li> <li>- Gender Expert</li> <li>- Communication Expert</li> </ul>	24 Months	Jul-26	Charlotte Vaughan shawc@ebrd.com	EUR 120,000	07/05/2026	08/06/2026
Ukraine: Supporting EU accession capacity of food and agribusiness sector	This Request for Information			Rachel Fitzjohn e-mail: FitzjohR@ebrd.com		19/05/2026	10/06/2026
Romania: PPP Prioritisation Strategic Approach in Romania Health Sector	<ul style="list-style-type: none"> <li>- Project Team Leader/Project Director</li> <li>- Health Economist / Analyst</li> <li>- Lawyer Expert on Private Public Partnerships</li> <li>- Technical Expert</li> <li>- Other specialist / experts (up to 2 persons)</li> </ul>	8 Months	Q3 2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 382,500	15/05/2026	12/06/2026
Romania PPP project preparation for CF 2 University Hospital	<ul style="list-style-type: none"> <li>- Project Team Leader</li> <li>- Project Finance Expert</li> <li>- Local Lawyer expert on Private Public Partnerships</li> <li>- Lead Technical Health Planning Consultant</li> <li>- FM PPP Specialist</li> <li>- Environmental Expert</li> <li>- Social Expert</li> <li>- other specialist / experts (up to 8 persons)</li> <li>- Lead Healthcare Technical Design Consultant/Architect</li> </ul>	36 Months	Q3 2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 1,700,000	15/05/2026	12/06/2026
Iraq: Policy & Economics Consultant	<ul style="list-style-type: none"> <li>- Single Expert with bachelor's degree in Economics, Business Admin, Public Policy</li> <li>- 7 years experience</li> </ul>	18 Months	Jun-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 80,000	15/05/2026	12/06/2026
Kyrgyz Republic: Ivanovka Multimodal Logistic Terminal – Feasibility Study	<ul style="list-style-type: none"> <li>- Project Manager / Transport Planner</li> <li>- Transport Economist</li> <li>- Climate Resilience Expert</li> <li>- Railway Design Engineer</li> <li>- Senior Procurement Specialist</li> <li>- Other experts</li> <li>- Senior Environmental Specialist / Project manager</li> <li>- Senior Social Specialist</li> <li>- Senior Biodiversity Specialist</li> <li>- Health and Safety Specialist</li> </ul>	8 Months	Q2 2026	Nikola Maksimovic email: maksimon@ebrd.com	EUR 500,000	15/05/2026	12/06/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Enhancing the Responsiveness of Tajikistan's National Qualifications System to the Evolving Labour Market Needs to Unlock New Employment and Training Opportunities for Youth	<ul style="list-style-type: none"> <li>- Team Leader/Programme Manager</li> <li>- Skills Systems Expert</li> <li>- ISCO/ESCO Classification and Taxonomy Specialist</li> <li>- Renewable Energy Sector Expert</li> <li>- Renewable Energy Sector Expert</li> <li>- TVET Expert</li> <li>- Gender Expert</li> <li>- Labour Market and Skills Expert</li> <li>- Communications and Visibility Expert</li> </ul>	36 Months	Jul-26	Charlotte Vaughan shawc@ebrd.com	EUR 430,000	08/05/2026	15/06/2026
Türkiye: ESG Transition in the Supply Chain of an Anchor Buyer in the Textile Sector (the "Assignment")	<ul style="list-style-type: none"> <li>- Team Leader</li> <li>- Key Expert(s)</li> <li>- Other Subject Matter Expert(s)</li> </ul>	36 Months	Q3 2026	Olga Lucas email: lucaso@ebrd.com	Eur 150,000	21/06/2026	15/06/2026