ECEPP

Project Procurement (EBRD's client-led)

Event name	Business sector	Client	Country	Publication date *(dd/mm/yyyy)*	Closing date *(dd/mm/yyyy)*
Moldova: Tender #2 - Contract RSP/W16/01-02 Rehabilitation of M1 Leuseni - Chisinau Road	Transport	State Road Administration	Moldova	15/07/2026	27/10/2026
Tajikistan: Supply and installation of equipment and machinery	Infra Eurasia	Republic of Tajikistan	Tajikistan	14/09/2026	29/10/2026
Kyrgyz Republic: BKWP - 1 Supply of office equipment, implementation of ERP and development of GIS	Municipal and Environmental Infrastructure	Bazar-Korgon Water Company	Kyrgyz Republic	18/09/2026	29/10/2026
Ukraine: Installation of gas piston engine power plants at 4 sites (approx.60MW total electrical output power),including design and related works	Power and Energy	Ukrnafta PJSC	Ukraine	26/08/2026	30/10/2026
Kyrgyz Republic: Remediation and Construction Works in Mailuu-Suu	Nuclear Safety	Ministry of Emergency Situations of the Republic of Kyrgyzstan, Department of Tailings Management	Kyrgyz Republic	27/08/2026	30/10/2026
Serbia: Procurement of solid waste bins and containers part II	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	18/08/2026	02/11/2026
North Macedonia: BRT Line 1 Corridor plus Novo Lisiche Depot and upgrades in Gjorche Petrov Depot	Municipal and Environmental Infrastructure	North Macedonia	North Macedonia	16/09/2026	02/11/2026
Lithuania: Design-Decommission Services for Dismantling of Ignalina Nuclear Power Plant Unit 1 and Unit 2 Reactor Facilities R3 Zones and Safe Management of Resulting Radioactive Waste	Nuclear Safety	Ignalina Nuclear Power Plant	Lithuania	08/07/2026	05/11/2026
Serbia: Design and Build of 4 solid waste Transfer Stations for Sombor RSWC and of 1 solid waste Transfer Station for Nova Varos RSWC	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	21/09/2026	05/11/2026
North Macedonia: Construction of Transfer Station Tetovo/Polog	Infra Europe	Ministry of Environment and Physical Planning (MoEPP)	North Macedonia	01/09/2026	06/11/2026
Bosnia And Herzegovina: Preparation of detailed design for energy efficiency refurbishment (CapEx items 2 and 3)	Energy Efficiency and Climate Change	Zenica Cantonal Hospital	Bosnia And Herzegovina	01/09/2026	09/11/2026
Turkey: W2: Design and Construction of WWTPs and Auxiliary Assets, West (Retender)	Infra Eurasia	Mersin Water and Sewage Administration	Turkey	21/09/2026	09/11/2026
Kyrgyz Republic: Civil Works for Depot modernisation (incl. detailed design)	Infra Eurasia	Osh City Municipal Autotransport Company	Kyrgyz Republic	15/09/2026	10/11/2026
Ukraine: Project Implementation Support	Municipal and Environmental Infrastructure	Department of Capital Construction of the Executive Committee of Rivne City Council	Ukraine	16/09/2026	10/11/2026
Ukraine: Tender #1 - Supply of boiler houses (304.5MW) and cogeneration units (5.33MW)	Municipal and Environmental Infrastructure	City fo Kharkiv	Ukraine	25/09/2026	10/11/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Tunisia: Management assistance for the implementation of an ERP solution	Energy EMEA	SOCIETE TUNISIENNE DE L'ELECTRICITE ET DU GAZ	Tunisia	01/10/2026	11/11/2026
Kazakhstan: Technical Supervision Services	Energy Eurasia	JSC "Alatau Zharyk Company"	Kazakhstan	02/10/2026	11/11/2026
Moldova: BMSLP04 Corporate Development Programme	Municipal and Environmental Infrastructure	City of Balti	Moldova	18/09/2026	12/11/2026
Morocco: PP7 Works (Agadir)	Infra TMEA	NATIONAL PORT AGENCY	Morocco	02/10/2026	12/11/2026
Serbia: Technical assistance for activities for finalization of the project	Information & Communication Technologies	Republic of Serbia	Serbia	02/10/2026	12/11/2026
Moldova: BDHP2_01 Upgrade of the District Heating Facilities	Municipal and Environmental Infrastructure	Republic of Moldova	Moldova	28/09/2026	13/11/2026
North Macedonia: Supply of equipment for waste collection and Transfer Station in Polog Region	Infra Europe	Ministry of Environment and Physical Planning (MoEPP)	North Macedonia	16/09/2026	15/11/2026
Ukraine: Construction of a new combined heat-and-power plant with up to 250MW of electrical output capacity	Power and Energy	Ukrnafta PJSC	Ukraine	25/08/2026	16/11/2026
Ukraine: Works supervision of capital repairs of the M-06 Kyiv-Chop road sections (Rivne region, approx. 40km)	Power and Energy	Ukrnafta PJSC	Ukraine	25/08/2026	16/11/2026
Jordan: Shallala Wastewater Treatment Plant Rehabilitation and Expansion Works including Operation and Maintenance	Infra EMEA	Water Authority Jordan (WAJ)	Jordan	28/09/2026	16/11/2026
Moldova: Rehabilitation of existing network	Power and Energy	Moldoelectrica	Moldova	05/10/2026	16/11/2026
Moldova: Rehabilitation of existing network	Power and Energy	Moldoelectrica	Moldova	05/10/2026	16/11/2026
North Macedonia: Implementation Support (BRT Line 1)	Municipal and Environmental Infrastructure	North Macedonia	North Macedonia	02/10/2026	16/11/2026
Tunisia: PIU support and Works contract supervision engineer	Energy EMEA	SOCIETE TUNISIENNE DE L'ELECTRICITE ET DU GAZ (STEG)	Tunisia	30/09/2026	17/11/2026
Kazakhstan: Technical Supervision Services	Energy Eurasia	JSC "Alatau Zharyk Company"	Kazakhstan	02/10/2026	18/11/2026
Kazakhstan: Technical Supervision Services	Energy Eurasia	JSC "Alatau Zharyk Company"	Kazakhstan	02/10/2026	18/11/2026
Serbia: Consultancy services for conceptual designs, preliminary designs and EIAS for closure and remediation of non-sanitary landfills, and construction of recycling yards in Novi Sad Waste Management Region	Municipal and Environmental Infrastructure	City of Novi Sad	Serbia	09/10/2026	18/11/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Serbia: Consultancy services for conceptual designs, preliminary designs and EIAS for closure and remediation of non-sanitary landfills, and construction of recycling yards in Novi Sad Waste Management Region	Municipal and Environmental Infrastructure	City of Novi Sad	Serbia	09/10/2026	18/11/2026
Ukraine: Replacement of priority water steel pipelines (approx.11 km)	Municipal and Environmental Infrastructure	Mykolayivvodokanal CE	Ukraine	07/09/2026	19/11/2026
Bosnia And Herzegovina: Energy Efficiency Works in Tuzla Public Buildings (3 lots - 102 buildings)	Infra Europe	Tuzla Canton	Bosnia And Herzegovina	30/09/2026	23/11/2026
Tajikistan: Package 5 Rehabilitation of existing Wastewater Treatment Plant (WWTP)	Municipal and Environmental Infrastructure	City of Fayzobod	Tajikistan	15/10/2026	27/11/2026
Tunisia: PP3 Supervision of Construction Works	Infra TMEA	TUNISIA SOVEREIGN	Tunisia	16/10/2026	28/11/2026
Georgia: Rehabilitation of the Enguri Headrace Tunnel and Vardnili 1 HPP water-flow structures (Re-advertisement)	Energy Eurasia	Engurhesi Ltd.	Georgia	15/10/2026	30/11/2026
Serbia: Development of Energy Efficiency IT Platform	Energy Efficiency and Climate Change	Ministry of Mining and Energy	Serbia	21/10/2026	30/11/2026
Kyrgyz Republic: Retender - G3 - IT Hardware & Installation and Office Furniture & Equipment	Municipal and Environmental Infrastructure	Municipal Enterprise ISFANA TAZA SUU	Kyrgyz Republic	21/10/2026	03/12/2026
Tunisia: 50 MW solar PV plant with 10 MW/20 MWh Battery Energy Storage System (BESS) and the associated high-voltage grid infrastructure, and transmission lines	Energy EMEA	SOCIETE TUNISIENNE DE L'ELECTRICITE ET DU GAZ (STEG)	Tunisia	09/10/2026	10/12/2026

SMART

Bank-led Consultancy Services

			Months				*(dd/mm/yyyy)*	*(dd/mm/yyyy)*
	Event name	**Supplier profile**	**Duration**	**Start date**	**Bank Contact person**	**Estimated amount**	**Publication date**	**Closing date**
	Turkiye: Ankara Metro Project III – Technical, Financial, Procurement, Environmental, Social and Gender Due Diligence Study	- Project Manager - Local Project Manager - Procurement Specialist - Rail Infrastructure Specialist (civils and M&E) - Energy Specialist (power systems) - Rail Systems Specialist (communication, signalling etc) - Transport Economist-Traffic Modeler - Urban Regeneration/ Land Value Capture Specialist - Climate change mitigation and adaptation specialist - Financial Expert - Senior social/resettlement expert - Senior Health and Safety Specialist - Gender Specialist - Labour and supply chain expert - Senior Environmental Specialist - Cultural Heritage expert - Urban Transport/Sustainable Mobility Expert (in the context of Accessibility and Inclusion Assessment)	4-5 Months	Q4 2026		EUR 300,000	24/09/2026	23/10/2026
New Date	Technical Support for the Establishment of the Compliance Function at Azerbaijan Caspian Shipping Company (ASCO)	- Project Manager/Technical Expert - Compliance Expert - Sanctions Compliance Expert - Local Legal Expert	12 Months	Dec-26	Felicity Wagner email: wagnerf@ebrd.com	EUR 175,000	21/09/2026	27/10/2026
	North Macedonia: Shtip WPP – Community skills initiative supporting Just Transition	- Project Lead - Just Transition Expertise - Workforce development and skills expertise - Energy sector expertise	18 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 100,000	30/09/2026	06/11/2026
	Romania Just & Inclusive Energy Transition Skills & Education Programme – Framework Agreement	- Team Leader / Programme Driector - Renewable Energy and Just Transition Skills Expert - TVET, Curriculum and Training Systems Expert - Gender, Inclusion and Labour Market Expert	48 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 5000,000	07/10/2026	09/11/2026
	Scaling up AFINHAB's activities and impact	- Project Manager / Team Leader - Expert(s) in affordable housing solutions with expertise on rent to own - Expert(s) in housing/real estate finance	7 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 180,000	08/10/2026	09/11/2026
	Moldova - EU Reform Agenda Monitoring Expert	- Individual consultant	12 Months	Q4 2026	Felicity Wagner e-mail: WagnerF@ebrd.com		22/10/2026	12/11/2026
	Cross Regional: Addressing fragmentation and enhancing the interconnectedness of CSEE capital markets	- Team Leader and Capital Markets Expert - Pool of Legal Experts - pool of Capital Experts and Business Analysts	20 Months	Dec-26	Larissa Gosling email: goslingl@ebrd.com	EUR 1,375,000	28/09/2026	13/11/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Kazakhstan: Aktau Port Modernisation II_Project Feasibility Assessment	- Port Infrastructure Expert - Transport Planner/ Economist - Environmental Specialist - Social Specialist - H&S Specialist - National Legal Compliance and EHS Advisor	12 Months	Q4 2026	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 700,000	22/10/2026	19/11/2026
Governance framework for Performance Monitoring & Contract Oversight under the Yarmouk Management Contract	- Team Leader - Water utulity operations expert - Regulatory and institutional expert - Local water sector operations expert	15 Months	Q4 2026	Rachel Fitzjohn e-mail: FitzjohR@ebrd.com	EUR 386,000	10/12/2026	23/11/2026
Serbia_Serbian Solid Waste Programme-Lender's Monitor Advisor	- Lender' Monitoring Advisor - Senior Project Manager / Civil Engineer - Deputy Project Manager / Civil Engineer - Environmental Specialist (acting as Environmental and Social Lead) - Health and Safety Specialist - Social Specialist	15 Months	Jan-27	Dijana T. Kasapovic e-mail: toljajkd@ebrd.com	EUR 525,000	23/10/2026	25/11/2026
Kara-Balta Chaldovar Road Project – Feasibility Assessment	- Project Manager / Transport Planner - Transport Economist - Road Design Engineer - Other experts (Bridge-Structural Expert. Geotechnical Engineer, Transport Modeller, etc.) - Senior Environmental specialist - Senior Social Specialist - Senior Resettlement Specialist - Senior Biodiversity Specialist - Senior Biodiversity Specialist - Road Safety Auditor/ Road Safety Expert - Senior Health and Safety specialist - Local environmental specialist(s) - Local Social Survey Specialist(s) - Experts for the Local Feasibility Study	5 Months	Q4 2026	Nikola Maksimovic email maksimon@ebrd.com		07/10/2026	04/11/2027