ECEPP

Project Procurement (EBRD's client-led)

Event name	Business sector	Client	Country	Publication date *(dd/mm/yyyy)*	Closing date *(dd/mm/yyyy)*
Ukraine: Installation of gas piston engine power plants at 4 sites (approx.60MW total electrical output power),including design and related works	Power and Energy	Ukrnafta PJSC	Ukraine	26/08/2026	11/10/2026
Ukraine: Tender No. 2.1 - Modular CHP units (two sets)	Municipal and Environmental Infrastructure	Zhytomyrteplokomunenergo ME	Ukraine	26/08/2026	11/10/2026
Bosnia And Herzegovina: Preparation of detailed design for energy efficiency refurbishment (CapEx items 2 and 3)	Energy Efficiency and Climate Change	Zenica Cantonal Hospital	Bosnia And Herzegovina	01/09/2026	16/10/2026
Morocco: TC2 Capacity Building Programme for Nador West Med	Infra TMEA	Nador West Med - Betoya Industrial and Logistic Zone	Morocco	10/09/2026	16/10/2026
Montenegro: Works Supervision	Infra Europe	Monteput doo	Montenegro	02/09/2026	18/10/2026
Ukraine: Supply of 4 hydropower units (turbines and generators) for Dnipro-1 HPP	Power and Energy	Ukrhydroenergo PJSC	Ukraine	28/08/2026	19/10/2026
Ukraine: Replacement of priority water steel pipelines (approx.11 km)	Municipal and Environmental Infrastructure	Mykolayivvodokanal CE	Ukraine	07/09/2026	19/10/2026
North Macedonia: Construction of Transfer Station Tetovo/Polog	Infra Europe	Ministry of Environment and Physical Planning (MoEPP)	North Macedonia	01/09/2026	24/10/2026
Kyrgyz Republic: Civil Works for Depot modernisation (incl. detailed design)	Infra Eurasia	Osh City Municipal Autotransport Company	Kyrgyz Republic	15/09/2026	28/10/2026
Tajikistan: Supply and installation of equipment and machinery	Infra Eurasia	Republic of Tajikistan	Tajikistan	14/09/2026	29/10/2026
Kyrgyz Republic: BKWP - 1 Supply of office equipment, implementation of ERP and development of GIS	Municipal and Environmental Infrastructure	Bazar-Korgon Water Company	Kyrgyz Republic	18/09/2026	29/10/2026
Kyrgyz Republic: Remediation and Construction Works in Mailuu-Suu	Nuclear Safety	Ministry of Emergency Situations of the Republic of Kyrgyzstan, Department of Tailings Management	Kyrgyz Republic	27/08/2026	30/10/2026
North Macedonia: BRT Line 1 Corridor plus Novo Lisiche Depot and upgrades in Gjorche Petrov Depot	Municipal and Environmental Infrastructure	North Macedonia	North Macedonia	16/09/2026	02/11/2026
Ukraine: Project Implementation Support	Municipal and Environmental Infrastructure	Department of Capital Construction of the Executive Committee of Rivne City Council	Ukraine	16/09/2026	02/11/2026
Lithuania: Design-Decommission Services for Dismantling of Ignalina Nuclear Power Plant Unit 1 and Unit 2 Reactor Facilities R3 Zones and Safe Management of Resulting Radioactive Waste	Nuclear Safety	Ignalina Nuclear Power Plant	Lithuania	08/07/2026	05/11/2026
Moldova: BMSLP04 Corporate Development Programme	Municipal and Environmental Infrastructure	City of Balti	Moldova	18/09/2026	05/11/2026
Serbia: Design and Build of 4 solid waste Transfer Stations for Sombor RSWC and of 1 solid waste Transfer Station for Nova Varos RSWC	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	21/09/2026	05/11/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Turkey: W2: Design and Construction of WWTPs and Auxiliary Assets, West (Retender)	Infra Eurasia	Mersin Water and Sewage Administration	Turkey	21/09/2026	09/11/2026
Ukraine: Tender #1 - Supply of boiler houses (304.5MW) and cogeneration units (5.33MW)	Municipal and Environmental Infrastructure	City fo Kharkiv	Ukraine	25/09/2026	10/11/2026
Tunisia: Management assistance for the implementation of an ERP solution	Energy EMEA	SOCIETE TUNISIENNE DE L'ELECTRICITE ET DU GAZ	Tunisia	01/10/2026	11/11/2026
Kazakhstan: Technical Supervision Services	Energy Eurasia	JSC "Alatau Zharyk Company"	Kazakhstan	02/10/2026	11/11/2026
Morocco: PP7 Works (Agadir)	Infra TMEA	NATIONAL PORT AGENCY	Morocco	02/10/2026	12/11/2026
Serbia: Technical assistance for activities for finalization of the project	Information & Communication Technologies	Republic of Serbia	Serbia	02/10/2026	12/11/2026
Moldova: BDHP2_01 Upgrade of the District Heating Facilities	Municipal and Environmental Infrastructure	Republic of Moldova	Moldova	28/09/2026	13/11/2026
North Macedonia: Supply of equipment for waste collection and Transfer Station in Polog Region	Infra Europe	Ministry of Environment and Physical Planning (MoEPP)	North Macedonia	16/09/2026	15/11/2026
Jordan: Shallala Wastewater Treatment Plant Rehabilitation and Expansion Works including Operation and Maintenance	Infra EMEA	Water Authority Jordan (WAJ)	Jordan	28/09/2026	16/11/2026
North Macedonia: Implementation Support (BRT Line 1)	Municipal and Environmental Infrastructure	North Macedonia	North Macedonia	02/12/2026	16/11/2026
Moldova: Rehabilitation of existing network	Power and Energy	Moldoelectrica	Moldova	05/10/2026	16/11/2026
Tunisia: PIU support and Works contract supervision engineer	Energy EMEA	SOCIETE TUNISIENNE DE L'ELECTRICITE ET DU GAZ (STEG)	Tunisia	30/09/2026	17/11/2026
Serbia: Consultancy services for conceptual designs, preliminary designs and EIAS for closure and remediation of non-sanitary landfills, and construction of recycling yards in Novi Sad Waste Management Region	Municipal and Environmental Infrastructure	City of Novi Sad	Serbia	09/10/2026	18/11/2026
Bosnia And Herzegovina: Energy Efficiency Works in Tuzla Public Buildings (3 lots - 102 buildings)	Infra Europe	Tuzla Canton	Bosnia And Herzegovina	30/09/2026	23/11/2026
Moldova: Tender #2.2 Purchase of additional equipment for cleaning of the drainage network and cleaning programme	Municipal and Environmental Infrastructure	City of Chisinau	Moldova	11/06/2026	21/07/02026

SMART

Bank-led Consultancy Services

			Months				*(dd/mm/yyyy)*	*(dd/mm/yyyy)*
	Event name	**Supplier profile**	**Duration**	**Start date**	**Bank Contact person**	**Estimated amount**	**Publication date**	**Closing date**
New Date	SUPPORT STRATEGIES FOR SCALING UKRAINIAN REFUGEE-OWNED MSMES IN POLAND	- Team Lead - Enterprise Diagnostics & Access to Finance Expert	24 Months	Oct/Nov 2026	Olga Lucas email; lucaso@ebrd.com	EUR 300,000	16/07/2026	13/10/2026
New Date	Horezm Regional Roads - National Strategy for EV Charging Infrastructure Development	- Project Manager - Transport Economist - Energy Expert - Financial Expert - Local Lawyer/Institutional expert on the Energy or Transport Sector - Technical e-Mobility Specialist - Gender and Human Capital Specialist - Other specialists / expert (up to 3 persons)	15 Months	Q3 2026		EUR 500,000	21/07/2026	15/09/2026
	Assessment of Artisanal and Small-Scale Mining in Sub Saharan Africa	- Project Manager - International Environmental and Social Experts - Local Environmental and Social Experts	12 Weeks	Sep-26	Larissa Gosling Email: goslingl@ebrd.com	EUR 174,900	24/07/2026	14/09/2026
	Serbia: Biomethane Market Development	- Team Leader - Regulatory & Market Expert (Energy / Clomate Policy~) - Technical Biomethane / Infrastructure Expert - Market & Financial Modeller - Local Expert/Knowledge Base (Serbia):	22 Weeks	Q4 2026	Sivanpandian Dharmar e-mail: DHARMARS@ebrd.com	Euro 200,000	06/08/2026	11/09/2026
New Date	Assessment of Organizational and Integrity Practices of the National Energy and Utilities Regulatory Commission of Ukraine (NEURC) – Independent Consultant	- Energy Regulation and Governance Expert / Team Leader - Governance, Integrity and Anti-Corruption Expert - Public Financial Management and Internal Controls Expert	4 Months	Q3 2026	viv Lewis-Headlam e-mail: lewishev@ebrd.com		09/08/2026	13/10/2026
	Skills in Business – Sub-Saharan Africa Framework Agreement	- Team Leader - Senior Expert - Junior Expert	24 Months	Oct-26	Charlotte Vaughan shawc@ebrd.com	EUR 500,000	21/08/2026	01/10/2026
	Armenia: Akhurik, Margara, Yeraskh Border Crossing Points & Margara Bridge Crossing Bridge - Feasibility Study.	- Project Manager/ (Transport Planner or Border Crossings Expert - Structural Engineer (Buildings) - Structural Engineer (Bridges) - Other Technical Experts (Architect, Civil Engineer etc.) - Transport Economist - Climate Resilience Expert - Senior Environmental Specialist - Senior Social Specialist - Senior Biodiversity Specialist - Senior Health and Safety Specialist - Public Investment Management (PIM) Expert (local)	8 Months	Q4 2026	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 500,000	27/08/2026	30/09/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
New Date	Feasibility Study on the Capitalisation of Delta: A Centralised Local Currency Treasury Platform for Development Banks	- Ket Senior Expert, Project Leader	3 Months	Q4 2026	Aleksandra Lewandowska e-mail: lewandoa@ebrd.com		01/09/2026	05/10/2026
	Promoting Human Capital Development & Resilience at Spinneys Lebanon	- Team Leader / Human Capital Development Expert - E-Learning & Digital Platfor Expert - Training & Curriculum Development Expert (Retail) - EDI & Staff Wellbeing Expert	24 Months	Oct-26	Charlotte Vaughan shawc@ebrd.com	EUR 150,000	03/09/2026	02/10/2026
	Egypt: Development of Sustainability Product Suite and Capacity Building for QNB	- Project Manager - Financial/Banking Expert(s) - Lead Engineer - Environmental Expert - Environmental Expert - Pool of Local Engineers - Communications and Marketing Experts - Sustainable Finance/ESG Expert	36 Months	Q4 2026	Aleksandra Lewandowska e-mail: lewandoa@ebrd.com	EUR 450,000	04/09/2026	02/10/2026
New Date	Kyrgyz Republic: Balbay Batyr–Karakol Road -Community Road Safety Awareness and Cycle Safety	- Team Leader / Road Safety Specialist - Community Engagement and Communications Specialist - Cycle Safety / Vulnerable Road User Specialist - Training and Materials Specialist - Local Road Safety / Institutional Specialist	12 Months	Q3 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 200,000	18/09/2026	19/10/2026
	AZERBAIJAN: ASCO Caspian Shipping Project - Commercial and Technical Due Diligence.	- Project Manager / Team Leader - Maritime Commercial and Market Expert - Contract / Procuremnet Specialist - Financial Expert - Technical expert - Climate / PA alignment specialist	4 Months	Q3 2026		EUR 175,000	23/09/2026	14/10/2026
	UZBEKISTAN: Agri-food investment Opportunities for Resilient Agriculture in Uzbekistan (ANORA) – Secretariat	- Programme Manager / Team Leader - Economic / Investment Expert - Local (Technical) Expert(s) - Finance Mobilisation & Partnerships Expert - Communications & Stakeholder Engagement Officer - Monitoring, Reporting and Results Officer	48 Months	Q1 2027	Isida Konomi e-mail: konomii@ebrd.com	USD 2,200,000	23/09/2026	16/10/2026
	Strengthening School-to-Work Transition and Technical Talent Pipelines in Jordan's Renewable Energy Sector	-Team Leader / Work-Based Learning Expert - Skills Development Specialist - HR Transformation & Gender Inclusion Specialist	18 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 100,000	21/09/2026	20/10/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	East Kazakhstan Irrigation Project Feasibility Assessment	1) Technical and Economic Due Diligence -Project Manager - Irrigation Engineer - Climate Change Mitigation and Adaptation Specialistc - Irrigation Economist / Tarriff and Affordability Specialist / Financial Modeler - Data, Performance and Water-Accounting Specialist - Senior Economic Governance / IWRM Institutional Specialist - Gender Specialist (National) - Other technical experts 2) Environmental and Social Impact Assessment - Project Manager - Environmental Specialist - Biodiversity Specialist - Health and Safety Specialisy - Senior Social Specialist - Other Environmental and Social Specialist 3) Advanced Procurement support - Project Manager - Contracts, Procurement Manager - Procurement / Contracts Specialist - Contracts / Procurement Engineers	20 Months	Oct-26	Nikola Maksimovic email maksimon@ebrd.com	EUR 700,000	23/09/2026	21/10/2026
	Turkiye: Ankara Metro Project III – Technical, Financial, Procurement, Environmental, Social and Gender Due Diligence Study	- Project Manager - Local Project Manager - Procurement Specialist - Rail Infrastructure Specialist (civils and M&E) - Energy Specialist (power systems) - Rail Systems Specialist (communication, signalling etc) - Transport Economist-Traffic Modeler - Urban Regeneration/ Land Value Capture Specialist - Climate change mitigation and adaptation specialist - Financial Expert - Senior social/resettlement expert - Senior Health and Safety Specialist - Gender Specialist - Labour and supply chain expert - Senior Environmental Specialist - Cultural Heritage expert - Urban Transport/Sustainable Mobility Expert (in the context of Accessibility and Inclusion Assessment)	4-5 Months	Q4 2026		EUR 300,000	24/09/2026	23/10/2026
New Date	Technical Support for the Establishment of the Compliance Function at Azerbaijan Caspian Shipping Company (ASCO)	- Project Manager/Technical Expert - Compliance Expert - Sanctions Compliance Expert - Local Legal Expert	12 Months	Dec-26	Felicity Wagner email: wagnerf@ebrd.com	EUR 175,000	21/09/2026	27/10/2026

	Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
	Cross Regional: Addressing fragmentation and enhancing the interconnectedness of CSEE capital markets	- Team Leader and Capital Markets Expert - Pool of Legal Experts - pool of Capital Experts and Business Analysts	20 Months	Dec-26	Larissa Gosling email: goslingl@ebrd.com	EUR 1,375,000	28/09/2026	06/11/2026
	North Macedonia: Shtip WPP – Community skills initiative supporting Just Transition	- Project Lead - Just Transition Expertise - Workforce development and skills expertise - Energy sector expertise	18 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 100,000	30/09/2026	06/11/2026
New Date	Tajikistan: REMA Support for the Implementation of Solar Auctions	- Team Leader/Expert in Renewable Energy policy, PPP, and regulatory matters - Technical Expert(s) - International Legal Expert(s) - Local Legal Expert(s) - Financial and Commercial Expert - Environmental and Social Expert(s) - Grid expert	36 Months	Q4 2026	Sivanpandian Dharmar e-mail: DHARMARS@ebrd.com	EUR 1,6000,000	25/08/02026	02/10/2026
	Romania Just & Inclusive Energy Transition Skills & Education Programme – Framework Agreement	- Team Leader / Programme Driector - Renewable Energy and Just Transition Skills Expert - TVET, Curriculum and Training Systems Expert - Gender, Inclusion and Labour Market Expert	48 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 5000,000	07/10/2026	09/11/2026
	Scaling up AFINHAB's activities and impact	- Project Manager / Team Leader - Expert(s) in affordable housing solutions with expertise on rent to own - Expert(s) in housing/real estate finance	7 Months	Nov-26	Charlotte Vaughan shawc@ebrd.com	EUR 180,000	08/10/2026	09/11/2026
	Kara-Balta Chaldovar Road Project – Feasibility Assessment	- Project Manager / Transport Planner - Transport Economist - Road Design Engineer - Other experts (Bridge-Structural Expert. Geotechnical Engineer, Transport Modeller, etc.) - Senior Environmental specialist - Senior Social Specialist - Senior Resettlement Specialist - Senior Biodiversity Specialist - Senior Biodiversity Specialist - Road Safety Auditor/ Road Safety Expert - Senior Health and Safety specialist - Local environmental specialist(s) - Local Social Survey Specialist(s) - Experts for the Local Feasibility Study	5 Months	Q4 2026	Nikola Maksimovic email maksimon@ebrd.com		07/10/2026	04/11/2027