

				(dd/mm/yyyy)	(dd/mm/yyyy)
Event name	Business sector	Client	Country	Publication date	Closing date
Moldova: Tender #3 Extension and upgrade of Industrialia street (ca.4.2km)	Transport	City of Chisinau	Moldova	09/06/2026	24/07/2026
Armenia: Project Implementation Support	Transport	State Revenue Committee	Armenia	24/06/2026	24/07/2026
Georgia: Rehabilitation of the Enguri Headrace Tunnel and Vardnili 1 HPP water-flow structures	Energy Eurasia	Engurhesi Ltd.	Georgia	19/03/2026	27/07/2026
Kyrgyz Republic: Project Implementation Support, including Construction Supervision	Infra Eurasia	Bishkekteploset (BTS)	Kyrgyz Republic	27/05/2026	27/07/2026
Kazakhstan: Smart Grid & Automated Metering Systems	Energy Eurasia	JSC "Alatau Zharyk Company"	Kazakhstan	26/06/2026	27/07/2026
Kyrgyz Republic: T2 Sub-component 1.3 Ala-Buga Irrigation Scheme Lot 1 & 2	Natural Resources	State Water Resources Agency (SWRA)	Kyrgyz Republic	11/06/2026	29/07/2026
Serbia: Supervision Of Construction Of Depots	Transport	Serbia VOZ	Serbia	09/06/2026	30/07/2026
Ukraine: Supply, installation and commissioning of cogeneration units	Municipal and Environmental Infrastructure	Kyivteploenergo CE	Ukraine	15/06/2026	31/07/2026
Serbia: Design and Build of new sanitary landfill and related infrastructure Regional Centre Banjica	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	16/06/2026	31/07/2026
Bulgaria: Project 57 - Dismantling and Fragmentation, Characterisation and Packaging of Reactor Internals, Reactor Pressure Vessels and Annular Tanks of Kozloduy Units 1-4	Nuclear Safety	State Enterprise Radioactive Waste (SERAW)	Bulgaria	18/06/2026	31/07/2026
Ukraine: Capital repairs of selected M-06 Kyiv-Chop road sections (Rivne region), approx. 40km	Transport	State Agency for Restoration and Development of Infrastructure of Ukraine	Ukraine	19/05/2026	03/08/2026
Albania: Skill development in local tourism systems	Municipal and Environmental Infrastructure	ADF - Albanian Development Fund	Albania	16/06/2026	03/08/2026
Kyrgyz Republic: Smart Meters & Software and Hardware & Materials for installation of Smart Meters	Energy EMEA	National Electric Grid of Kyrgyz Republic OJSC (NEGK)	Kyrgyz Republic	18/06/2026	03/08/2026
Georgia: Design & Supervision Consultant	Municipal and Environmental Infrastructure	Municipal Development Fund of Georgia (MDF)	Georgia	26/06/2026	05/08/2026
Moldova: Construction Supervision for completion of rehabilitation of WWTP	Municipal and Environmental Infrastructure	WATER AND SEWAGE COMPANY OF THE CITY OF CHISINAU	Moldova	30/06/2026	05/08/2026
Moldova: Containers and bins, RFID tags	Municipal and Environmental Infrastructure	Republic of Moldova	Moldova	22/06/2026	06/08/2026
Tajikistan: Water network and installation water meters	Infra Eurasia	The Republic of Tajikistan	Tajikistan	03/07/2026	14/08/2026
Bosnia And Herzegovina: Update or development of detailed road designs and supportive technical documentation (4 lots)	Infra Europe	JP Ceste Federacije Bosne i Hercegovine	Bosnia And Herzegovina	16/07/2026	14/08/2026
Tunisia: PP1 Goods	Natural Resources	COMPAGNIE DES PHOSPHATES DE GAUSA	Tunisia	15/04/2026	17/08/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Tajikistan: Construction of Vahdat to Roghun Road	Infra Eurasia	The Project Implementation Unit for Roads Rehabilitation (PIURR)	Tajikistan	02/07/2026	17/08/2026
Serbia: RC Duboko Sanitation, remediation, reclamation and closure and stabilization of utilized landfill body	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	03/07/2026	17/08/2026
Turkey: Project Monitoring and Implementation Support	Infra Eurasia	Iller Bankasi A.S.	Turkey	30/06/2026	18/08/2026
Tajikistan: Project Implementation Support and Construction Supervision for Vahdat to Roghun Road	Infra Eurasia	The Project Implementation Unit for Roads Rehabilitation (PIURR)	Tajikistan	16/07/2026	24/08/2026
Kazakhstan: SKIP_Z07.5 - Works	Municipal and Environmental Infrastructure	Republican State Enterprise "Kazvodkhoz"	Kazakhstan	16/06/2026	25/08/2026
Kazakhstan: Construction Supervision and Project Implementation Support	Transport	National Company Aktau Sea Commercial Port	Kazakhstan	14/07/2026	28/08/2026
Kazakhstan: SKIP_Z07.1 - Works	Municipal and Environmental Infrastructure	Republican State Enterprise "Kazvodkhoz"	Kazakhstan	16/06/2026	18/09/2026
Moldova: Tender #2 - Contract RSP/W16/01-02 Rehabilitation of M1 Leuseni - Chisinau Road	Transport	State Road Administration	Moldova	15/07/2026	30/09/2026
Lithuania: Design-Decommission Services for Dismantling of Ignalina Nuclear Power Plant Unit 1 and Unit 2 Reactor Facilities R3 Zones and Safe Management of Resulting Radioactive Waste	Nuclear Safety	Ignalina Nuclear Power Plant	Lithuania	08/07/2026	05/11/2026
Moldova: Tender #2.2 Purchase of additional equipment for cleaning of the drainage network and cleaning programme	Municipal and Environmental Infrastructure	City of Chisinau	Moldova	11/06/2026	21/07/02026
Turkey: Construction Supervision	Infra Eurasia	Iller Bankasi A.S. ("ILBANK")	Turkey	13/07/2026	31/0/2026

Bank-led Consultancy Services

Months						(dd/mm/yyyy)	(dd/mm/yyyy)
Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Moldova - Team Leader/Head of Project Facilitation Unit (PFU)	- Team Leader, Head of PFU	18 Months	Q3 2026	Felicity Wagner e-mail: wagnerf@ebrd.com		12/06/2026	20/07/2026
Horezm Regional Roads - LENDER’S MONITOR ADVISOR	- International Road Engineer with experience in FIDIC contracts - Project Manager -Senior Environmental Specialist - Senior Health and Safety specialist - Senior Biodiversity specialist - Senior Social specialist	50 Months	Q2 2026		EUR 377,300	12/06/2026	20/07/2026
Kazakhstan Wastewater Treatment Plants Modernisation Programme – Lender’s Monitor Advisor	- Project Manager - International Engineer / Wastewater Engineer - Local Wastewater Engineer - Environmental / Health and Safety Specialist - Procurement and Contract Specialist - Finance Specialist - Auditor and Quality assurance manager	60 Months	3Q 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 490,000	11/06/2026	23/07/2026
NEPCO Grid Reinforcement Projects– ESAP implementation support	- Project Manager experienced with EBRD E&S Performance Requirements, preferably in the implementation phase and in the same sector; - E&S local expert(s) with experience on similar projects.	41 Months	Q3 2026	Rachel Fitzjohn e-mail: FitzjohR@ebrd.com	EUR 290,000	05/07/2026	26/07/2026
Technical Assistance for Establishing an Enabling Environment for CCUS in Türkiye	- Team Leader - International Legal Expert - Local Legal Expert(s) - Financial/Economic Expert - Technical Expert(s)	15 Months	Q3 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,000,000	11/06/2026	27/07/2026
Kenya: Commercial Bank MSME Loan: Technical Assistance for GET On-Lending and GTS Expansion – Project Consultant	- Project Manager - Banking Expert - Senior Engineer - Communication and Marketing Expert - Pool of Local Engineers	60 Months		Aleksandra Lewandowska e-mail: lewandoa@ebrd.com	EUR 500,000	26/06/2026	27/07/2026
Capacity building for PPP Management Unit – Kokshetau Hospital PPP	- Project Team Leader - Deputy Team Leader - Hospital PPP Expert(s) - Legal expert (s) - APMG Accredited Trainer to deliver the Foundation training	8 Months	Q3 2026	Maksimovic Nikola e-mail: maksimon@ebrd.com	TBC	07/07/2026	28/07/2026
Regional: PV+BESS Power Project Lender’s Technical Framework	- Senior Engineer/Project Management - Technical Experts	60 Months	Sep-26	Maksimovic Nikola e-mail: maksimon@ebrd.com	N/A	07/07/2026	28/07/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Environmental and Social capacity building program – Kokshetau Hospital PPP	- Project Manager and ESMS/ESMP expert □ - National E&S expert - Health & Safety expert - National social expert - Training and Capacity Building Expert - Carbon/climate change expert	12 Months	Q3 2026	Maksimovic Nikola e-mail: maksimon@ebrd.com	TBC	07/07/2026	28/07/2026
Tunisie Telecom Technical Assistance Programme – Digital Transformation	- Team Leader - Digital Transformation Lead - Senior Enterprise Architect (Telecom / IS Master Plan Expert) - Senior Digital Strategy & Operating Model Expert - Organizational Transformation & Change Management Expert - Senior Cloud, Infrastructure Expert - Senior Data, AI & Analytics Transformation Expert - Senior Digital Customer Experience Expert	3 Years	Sep-26	Sivanpandian Dharmar e-mail: Dharmars@ebrd.com	TBC	08/07/2026	29/07/2026
Hazardous Waste Management Project - Project Feasibility Study	- Project Manager / Team leader - Hazardous Waste Expert(s) - Contract Management / Procurement Experts - Legal and institutional Expert(s) - Climate change / Green finance specialist - Social / Gender Expert - Economist/financial specialist - Cybersecurity and Digital Expert - Local Experts	29 Weeks	Q3 2026	Dijana T. Kasapovic e-mail: toljajkd@ebrd.com	EUR 580,000	30/06/2026	31/07/2026
Hazardous Waste Management Project – Environmental and Social Impact Assessment (ESIA)	- Project manager - Lead environmental specialist - Environmental specialist support - Occupational Health and Safety specialist - Hydrogeologist - Specialist with experience in carrying out Best Available Techniques (BAT) assessments in the hazardous waste sector - Community health and safety specialist with experience in the host country; - Social specialist(s) with experience in the host country - Other Environmental and Social specialists	29 Weeks	Q3 2026	Dijana T. Kasapovic e-mail: toljajkd@ebrd.com	EUR 300,000	30/06/2026	31/07/2026
Uzbekistan - UTY Digitalization Project – ACAP	- Project Manager / Compliance and Corporate Expert - Senior Compliance Specialist - Compliance Specialist - Other local experts	28 Months	Q3 2026	Maksimovic Nikola e-mail: maksimon@ebrd.com	EUR 150,000	15/07/2026	05/08/2026
Legal and Procurement Expert - Moldova Project Facilitation Unit.	- Individual Consultant	18 Months	Q3 2026	Felicity Wagner email: wagnerf@ebrd.com		15/07/2026	06/08/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Strengthening the National Insolvency Framework in Ukraine - Consortium of National and International Legal Consultants	- Individual Consultant	18 Months	Q3 2026	Felicity Wagner email: wagnerf@ebrd.com		15/07/2026	06/08/2026
Moldova Project Facilitation Unit	- Individual Consultant	18 Months	Q3 2026	Felicity Wagner email: wagnerf@ebrd.com		15/07/2026	06/08/2026
SUPPORT STRATEGIES FOR SCALING UKRAINIAN REFUGEE-OWNED MSMES IN POLAND	- Team Lead - Enterprise Diagnostics & Access to Finance Expert	24 Months	Oct/Nov 2026	Olga Lucas email: lucaso@ebrd.com	EUR 300,000	16/07/2026	06/08/2026
Ukraine- Lenders' Environmental and Social Advisor for Galnaftogaz Wind	- Project Manager/Team Leader - Enironmental specialist(s) -Health and Safey Expert - Social Specialist(s) - Biodiversity expert - Environmental and Social Expert(s)	24 Months	Aug-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 150,000	15/06/2026	07/08/2026
Egypt: A Low Carbon Pathway for the Aluminium (LOT 1), Cement (LOT 2), Fertilisers (LOT 3) and Iron & Steel (LOT 4) Sectors	- Project Director - Local Project Manager - Technical Expert(s) - Climate policy expert(s) - Local Experts - Just Transition and Inclusion Expert□	7 Months	Q3 2026	Isida Konomi e-mail: KonomiI@ebrd.com	EUR 250,000-450,000	10/07/2026	07/08/2026
- Procurement Service Expert - Agency for Geodesy, Cartography and Cadastre. Moldova Reform Support Teams	- Individual Consultant	12 Months	Q3 2026	Felicity Wagner e-mail: wagnerf@ebrd.com		16/06/2026	10/08/2026
Kyrgyz Republic: Institutional Development Support to Improve Contractual Arrangements and Maintenance Practices in the Road Sector	- Project Manager - Road Engineer - Technical Expert(s) - Institutional Expert(s) - Economic analysis expert - Legal Expert - Training expert(s)	18 Months	Q3 2026	Felicity Wagner email: wagnerf@ebrd.com	TBD	30/06/2026	10/08/2026
Supporting Digital Trade in Tunisia – National Legal Consultant	- National Legal Consultant, Partner - National Legal Consultant, Senior Associate	24 Months	Sep-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 116,000	14/07/2026	18/08/2026
Supporting Digital Trade in Tunisia - Business Consultant	- Business and Policy lead - Trade Finance and Banking Expert - Economist - Technology Expert	24 Months	Sep-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 100,000	14/07/2026	18/08/2026