

Project Procurement (EBRD's client-led)

Event name	Business sector	Client	Country	(dd/mm/yyyy)	(dd/mm/yyyy)
				Publication date	Closing date
Serbia: Consultant for Project Implementation Unit Support and Supervision of Works	Municipal and Environmental Infrastructure	Ministry of Environmental Protection of Serbia	Serbia	06/05/2026	06/07/2026
Ukraine: Installation of containerised gas engine power plants (approx.54MW total electrical output power, 3 lots)	Power and Energy	Ukrnafta PJSC	Ukraine	07/04/2026	07/07/2026
Kyrgyz Republic: 6.2 Rehabilitation and Extension of Water Supply Systems in Jalal-Abad Region, Tash-Komur City	Municipal and Environmental Infrastructure	Water Utilities of Kadamzhai, Aidarken, Kok-Jangak and Tash-Komur	Kyrgyz Republic	20/05/2026	07/07/2026
Kyrgyz Republic: 6.4 Rehabilitation and Extension of Water Supply Systems in Batken Region, Aidarken City	Municipal and Environmental Infrastructure	Water Utilities of Kadamzhai, Aidarken, Kok-Jangak and Tash-Komur	Kyrgyz Republic	20/05/2026	07/07/2026
Morocco: PP3 W	Agribusiness	Ministry of Agriculture	Morocco	26/05/2026	07/07/2026
Kyrgyz Republic: Project Implementation Support, including Construction Supervision	Infra Eurasia	Bishkekteploset (BTS)	Kyrgyz Republic	27/05/2026	09/07/2026
Azerbaijan: Project Implementation Support	Municipal and Environmental Infrastructure	Azerbaijan State Water Resources Agency	Azerbaijan	10/06/2026	09/07/2026
Uzbekistan: SWP-02(a) Supervision Engineer	Municipal and Environmental Infrastructure	Republic of Uzbekistan	Uzbekistan	24/06/2026	09/07/2026
Montenegro: Project Implementation Unit (PIU) Support Services	Infra Europe	Ministry of Transport (MoT)	Montenegro	26/05/2026	10/07/2026
Ukraine: Supply and installation of gas engine cogeneration plant for 1 site (approx. 20MW total electrical output power, Poltava region)	Power and Energy	Ukrnafta PJSC	Ukraine	21/04/2026	13/07/2026
North Macedonia: Construction of substations and transmission lines and construction of Training Centre	Energy EMEA	MEPSO	North Macedonia	09/02/2026	15/07/2026
Egypt: Implementation for Cairo Metro Line 2 infrastructure rehabilitation and upgrade	Infra TMEA	National Authority of Tunnels	Egypt	12/03/2026	15/07/2026
Serbia: Supervision Of Construction Of Depots	Transport	Serbia VOZ	Serbia	09/06/2026	16/07/2026
Moldova: Tender #3 Extension and upgrade of Industrialia street (ca.4.2km)	Transport	City of Chisinau	Moldova	09/06/2026	24/07/2026
Armenia: Project Implementation Support	Transport	State Revenue Committee	Armenia	24/06/2026	24/07/2026
Georgia: Rehabilitation of the Enguri Headrace Tunnel and Vardnili 1 HPP water-flow structures	Energy Eurasia	Engurhesi Ltd.	Georgia	19/03/2026	27/07/2026
Kazakhstan: Smart Grid & Automated Metering Systems	Energy Eurasia	JSC "Alatau Zharyk Company"	Kazakhstan	26/06/2026	27/07/2026
Kyrgyz Republic: T2 Sub-component 1.3 Ala-Buga Irrigation Scheme Lot 1 & 2	Natural Resources	State Water Resources Agency (SWRA)	Kyrgyz Republic	11/06/2026	29/07/2026
Ukraine: Supply, installation and commissioning of cogeneration units	Municipal and Environmental Infrastructure	Kyivteploenergo CE	Ukraine	15/06/2026	31/07/2026
Serbia: Design and Build of new sanitary landfill and related infrastructure Regional Centre Banjica	Municipal and Environmental Infrastructure	Republic of Serbia	Serbia	16/06/2026	31/07/2026

Event name	Business sector	Client	Country	Publication date	Closing date
Bulgaria: Project 57 - Dismantling and Fragmentation, Characterisation and Packaging of Reactor Internals, Reactor Pressure Vessels and Annular Tanks of Kozloduy Units 1-4	Nuclear Safety	State Enterprise Radioactive Waste (SERAW)	Bulgaria	18/06/2026	31/07/2026
Ukraine: Capital repairs of selected M-06 Kyiv-Chop road sections (Rivne region), approx. 40km	Transport	State Agency for Restoration and Development of Infrastructure of Ukraine	Ukraine	19/05/2026	03/08/2026
Albania: Skill development in local tourism systems	Municipal and Environmental Infrastructure	ADF - Albanian Development Fund	Albania	16/06/2026	03/08/2026
Kyrgyz Republic: Smart Meters & Software and Hardware & Materials for installation of Smart Meters	Energy EMEA	National Electric Grid of Kyrgyz Republic OJSC (NEGK)	Kyrgyz Republic	18/06/2026	03/08/2026
Georgia: Design & Supervision Consultant	Municipal and Environmental Infrastructure	Municipal Development Fund of Georgia (MDF)	Georgia	26/06/2026	05/08/2026
Moldova: Construction Supervision for completion of rehabilitation of WWTP	Municipal and Environmental Infrastructure	WATER AND SEWAGE COMPANY OF THE CITY OF CHISINAU	Moldova	30/06/2026	05/08/2026
Moldova: Containers and bins, RFID tags	Municipal and Environmental Infrastructure	Republic of Moldova	Moldova	22/06/2026	06/08/2026
Tunisia: PP1 Goods	Natural Resources	COMPAGNIE DES PHOSPHATES DE GAFSA	Tunisia	15/04/2026	17/08/2026
Kazakhstan: SKIP_Z07.5 - Works	Municipal and Environmental Infrastructure	Republican State Enterprise "Kazvodkhoz"	Kazakhstan	16/06/2026	25/08/2026
Kazakhstan: SKIP_Z07.1 - Works	Municipal and Environmental Infrastructure	Republican State Enterprise "Kazvodkhoz"	Kazakhstan	16/06/2026	18/09/2026
Moldova: Tender #2.2 Purchase of additional equipment for cleaning of the drainage network and cleaning programme	Municipal and Environmental Infrastructure	City of Chisinau	Moldova	11/06/2026	21/07/2026

Bank-led Consultancy Services

Event name	Supplier profile	Months		Bank Contact person	Estimated amount	(dd/mm/yyyy) (dd/mm/yyyy)	
		Duration	Start date			Publication date	Closing date
Assessment and Strengthening of Internal Controls of the Naftogaz Group	<ul style="list-style-type: none"> - Team Leader / Senior Internal Control Expert - Risk Management Specialist and Risk Modelling Expert - Internal Audit and Compliance Specialist - Procurement and Controls Expert - Financial Controls and IFRS Specialist - Legal and Institutional Specialist 	12 Months	Jun-26	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 214,000	27/05/2026	06/07/2026
Benin: Grand Nokoué Solid Waste Management: Governance Framework with Utility Concessionaires	<ul style="list-style-type: none"> - Solid Waste Management Expert/Team Lead - International Solid Waste Expert/Economist - International Legal and Institutional Expert - Local Legal and Institutional Expert - Local Waste Expert - Gender/Inclusion Expert 	12 Months	Q3-Q4 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 350,000	26/05/2026	07/07/2026
New Date - Procurement Service Expert - Agency for Geodesy, Cartography and Cadastre. Moldova Reform Support Teams	- Individual Consultant	12 Months	Q3 2026	Felicity Wagner e-mail: wagnerf@ebrd.com		16/06/2026	08/07/2026
Romania PPP project preparation for CF 2 University Hospital	<ul style="list-style-type: none"> - Project Team Leader - Project Finance Expert - Local Lawyer expert on Private Public Partnerships - Lead Technical Health Planning Consultant - FM PPP Specialist - Environmental Expert - Social Expert - other specialist / experts (up to 8 persons) - Lead Healthcare Technical Design Consultant/Architect 	36 Months	Q3 2026	Viv Lewis-Headlam e-mail: lewishev@ebrd.com	EUR 1,700,000	15/05/2026	10/07/2026
Grand Nokoué Waterways and Basins – Environmental and Social Due Diligence	<ul style="list-style-type: none"> - Project Manager - Social and Gender Specialist -Resettlement Specialists ' Environmental Specialist ' Biodiversity Specialist ' Health and Safety Specialist 	3 Months	Q3 2026	Felicity Wagner e-mail: wagnerf@ebrd.com	EUR 178,000	24/06/2026	15/07/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Road modernization in Bosnia and Herzegovina – Republika Srpska, Feasibility Assessment and Environmental and Social Assessments	<ul style="list-style-type: none"> - Project Manager/Transport Planner - Transport Economist - Climate Resilience Expert - Road Design Engineer - Other Technical Experts - Lead Environmental Specialist - Senior Environmental Expert - Senior Social Expert - Other E&S Expert - Senior Road Safety and Traffic Management Expert - Road Safety Auditor(s) - Road Safety Inspector(s) - Procurement Expert(s) -Governance expert - Financial expert 	9 Months	Jul-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 500,000	10/06/2026	16/07/2026
New Date Kazakhstan Wastewater Treatment Plants Modernisation Programme – Lender’s Monitor Advisor	<ul style="list-style-type: none"> - Project Manager - International Engineer / Wastewater Engineer - Local Wastewater Engineer - Environmental / Health and Safety Specialist - Procurement and Contract Specialist - Finance Specialist - Auditor and Quality assurance manager 	60 Months	3Q 2026	Nikola Maksimovic email maksimon@ebrd.com	EUR 490,000	11/06/2026	16/07/2026
Technical Assistance for Establishing an Enabling Environment for CCUS in Türkiye	<ul style="list-style-type: none"> - Team Leader - International Legal Expert - Local Legal Expert(s) - Financial/Economic Expert - Technical Expert(s) 	15 Months	Q3 2026	Isida Konomi e-mail: konomii@ebrd.com	EUR 1,000,000	11/06/2026	17/07/2026
Moldova - Team Leader/Head of Project Facilitation Unit (PFU)	<ul style="list-style-type: none"> - Team Leader, Head of PFU 	18 Months	Q3 2026	Felicity Wagner e-mail: wagnerf@ebrd.com		12/06/2026	20/07/2026
New Date Horezm Regional Roads - LENDER’S MONITOR ADVISOR	<ul style="list-style-type: none"> - International Road Engineer with experience in FIDIC contracts - Project Manager -Senior Environmental Specialist - Senior Health and Safety specialist - Senior Biodiversity specialist - Senior Social specialist 	50 Months	Q2 2026		EUR 377,300	12/06/2026	20/07/2026
Kyrgyz Republic: Institutional Development Support to Improve Contractual Arrangements and Maintenance Practices in the Road Sector	<ul style="list-style-type: none"> - Project Manager - Road Engineer - Technical Expert(s) - Institutional Expert(s) - Economic analysis expert - Legal Expert - Training expert(s) 	18 Months	Q3 2026	Felicity Wagner email: wagnerf@ebrd.com	TBD	30/06/2026	22/07/2026

Event name	Supplier profile	Duration	Start date	Bank Contact person	Estimated amount	Publication date	Closing date
Kenya: Commercial Bank MSME Loan: Technical Assistance for GET On-Lending and GTS Expansion – Project Consultant	<ul style="list-style-type: none"> - Project Manager - Banking Expert - Senior Engineer - Communication and Marketing Expert - Pool of Local Engineers 	60 Months		Aleksandra Lewandowska e-mail: lewandoa@ebrd.com	EUR 500,000	26/06/2026	27/07/2026
Hazardous Waste Management Project - Project Feasibility Study	<ul style="list-style-type: none"> - Project Manager / Team leader - Hazardous Waste Expert(s) - Contract Management / Procurement Experts - Legal and institutional Expert(s) - Climate change / Green finance specialist - Social / Gender Expert - Economist/financial specialist - Cybersecurity and Digital Expert - Local Experts 	29 Weeks	Q3 2026	Dijana T. Kasapovic e-mail: toljajkd@ebrd.com	EUR 580,000	30/06/2026	31/07/2026
Hazardous Waste Management Project – Environmental and Social Impact Assessment (ESIA)	<ul style="list-style-type: none"> - Project manager - Lead environmental specialist - Environmental specialist support - Occupational Health and Safety specialist - Hydrogeologist - Specialist with experience in carrying out Best Available Techniques (BAT) assessments in the hazardous waste sector - Community health and safety specialist with experience in the host country; - Social specialist(s) with experience in the host country - Other Environmental and Social specialists 	29 Weeks	Q3 2026	Dijana T. Kasapovic e-mail: toljajkd@ebrd.com	EUR 300,000	30/06/2026	31/07/2026
New Date Ukraine- Lenders' Environmental and Social Advisor for Galnaftogaz Wind	<ul style="list-style-type: none"> - Project Manager/Team Leader - Environmental specialist(s) -Health and Safety Expert - Social Specialist(s) - Biodiversity expert - Environmental and Social Expert(s) 	24 Months	Aug-26	Dijana T. Kasapovic toljajkd@ebrd.com	EUR 150,000	15/06/2026	07/08/2026